








(b) If PARTNERSHIP, PROPRIETORSHIP, LIMITED LIABILITY COMPANY or
OTHER FIRM, provide name and mailing address of each partner, proprietor, or member
of firm.

Also provide state in which organized:

Note: If Proposal is by a JOINT VENTURE, make multiple copies of Paragraph 9.02,
complete Proposer information for each joint venture, provide signature for each joint
venture, and submit with Proposal.

June 2010 PPF-9 Price Proposal Form



HAMPTON ROADS SANITATION DISTRICT
PROPOSAL DOCUMENTS
FOR

DESIGN/BUILDER

Under the Public Private Education Facilities and infrastructure Act {PPEA)

For the

Nerth Shore Maintenance Center Phase iV

ADDENDUM NO. 1

May 27, 2010

This addendum forms a part of the Proposal Documents and modifies the original proposal Documents
dated May 2010. Proposers shall acknowledge receipt of this Addendum in the space provided on the
price Proposal Form.

CHANGES TO REQUEST FOR PROPOSAL ' —

ARTICLE 6 — PRE-PROPOSAL CONFERENCE AND SITE VISIT

6.01 A pre-proposal conference and site visit will be held at 9:00 AM local time on May 28, 2010 at
the North Shore Maintenance Center, 2391 G Street, Newport News, VA 23602,

DELETE the underlined information and insert, “York River Treatment Plant conference room,
515 Back Creek Road, Seaford, VA 23696,




HAMPTON ROADS SANITATION DISTRICT
PROPOSAL DOCUMENTS
FOR
DESIGN/BUILDER
Under the Public Private Education Facilities and Infrastructure Act {PPEA)
For the
North Shore Maintenance Center Phase IV
ADDENDUM NO. 2

June 3, 2010

This addendum forms & part of the Proposal Documents and modifies the original proposal Documents
dated May 2010. Proposers shail acknowledge receipt of this Addendum in the space provided in Article

3 of the Price Proposal Form.

CHANGES TO REQUEST FOR PROPOSAL

Item 1

Volume 1 of 2

ARTICLE 5-EXAMINATION OF DOCUMENTS, OTHER RELATED DATA
5.01 EXISTING DOCUMERNTS, REPORTS AND SURVEYS

Add the following three items:

A.7  ACAD file of the survey prepared by Baldwin & Gregg and entitled Topographic
Survey of the North Shore Maintenance Facility dated April 16, 2010, will be
placed on the HRSD ftp site.

A.8  The HRSD Standards and Preferences can be accessed by use of the following
link: Standards and Preferences

A.9  Aerial photograph of the North Shore Maintenance Center — Phase IV has been
added to the HRSD fip site.
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ftem 2
Volume 1 of 2
Comprehensive Agreement
3.03  Days to achieve Substantial Completion and Final Payment

A, The work will be substantially completed within 540 days after the date
when the Contract Times commence to run as provided in Paragraph
2.02 of the General Conditions, and completed and ready for final
payment in accordance with Paragraph 13.08 of the General Conditions
within 540 days after the date when the Contract Times Commence to
run.

Revise the underlined number of days in 3.03 A,

e Revise the underlined 540 days to 570

ltem 3

Volume 1 of 2
Article 13 — Preparation of Proposal
13.02 B. Part 2-Design Narrative

7. Provide a checklist and explanation of how you intend to deliver the Project that
will receive LEED V3.0 certification Silver.

Replace the above item 7 with the following:

7. Provide a checklist and explanation of how you intend to deliver the Project that
will receive LEED V3.0 certification Silver. The Design-Build team shall register
the project and shall assume responsibility for the LEED certification process,
including design and construction submittals, data and team management and
all associated fees.

item 4

Volume 2 of 2
3.3.6.4 Interior Distribution Systems
Power System:

9. A standby generator and automatic transfer switch will be utilized to provide backup
power to the entire building and the remote automatic gates. PE shall sizein
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accordance to full load of building. Provide 48 hours of fuel at full load. Provisions shali
include an auxiliary manual transfer device for an owner furnished remote generator.
Provide protection of generator to withstand a Category | hurricane.

Add the following sentences to the above paragraph:

The equipment must meet current EPA emission standards for stationary diesel
equipment {generator). Provide Veeder Root 300 TLS tank level monitoring and leak
detection equipment complete with recorder. Pressurized fuel lines are not preferred.
A fiberglass double wall tank with a dry containment, no brine, is preferred.

Page 30f3




HAMPTON ROADS SANITATION BISTRICT
PROPOSAL DOCUMENTS
FOR
DESIGN/BUILDER
Under the Public Private Education Facilities and Infrastructure Act (PPEA)
For the

North Shore Maintenance Center Phase IV

ADDENDUM NO. 3

June 14, 2010

This addendum forms a part of the Proposal Documents and modifies the original proposal Documents
dated May 2010. Proposers shall acknowledge receipt of this Addendum in the space provided in Article
3 of the Price Proposal Form.

CHANGES TO REQUEST FOR PROPOSAL

Volume 2 of 2

Item 1
Demolition Plan C-101 and Site Layout C-102
Question: The Site Layout shows a new fence along the southeast side of the site.
The Demalition Plan does not show demolition of the existing concrete
pad outside the new fence. Is this correct?
Answer: The Demolition Plan is correct. The pavement should
remain.
item 2
Site Layout C-102
Question: The layout of the building is shown on the site plan. Is that the only

acceptable layout or will alternates be considered?

Answer: HRSD will consider alternates. The Price Proposal Form
aliows for pricing of alternates.
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Iltem 3
2.9 Stormwater Management

Question: With regards to the site itself. There is a comment in Section 2.9
Stormwater Management, which indicates this site is not designated as
a CBPA area. Is this correct?

Answer: - Thisis correct.
item4
Site Layout C-102
Question: The materials laydown [ot does not indicate any slopé. What is
intended? :
Answer: Some slope will be needed for proper drainage. Also
there cannot be excessive amounts of slope that would
make it difficult to run a forkiift or load and unload
materials.
ltem5
Site Layout C-102
Question: Are the fuel tanks to be above ground or underground?
Answer: HRSD prefers underground fuel tanks.
Hem 6
3.3.4 Plumbing
Question: There are four freeze proof hydrants in the storage bay areas and no
drains are indicated. What was intended?
Answer: Provide floor drains as required
tem7

3.1.3 Specific Requirements, Page 10 - Last Paragraph

Question: Overhead door for P-3 is called out as 8 x 10’ with a covered
truckport with 14’ clearance. Please clarify? How big is the
canopy?

‘Answer: Provide a canopy 12’ wide and 6’ deep
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(tem 8
Demolition Plan’

Question: Do the flags represent a formal wetlands delineation? if so, by
whom, when was it done, was it confirmed by the Corps of
Engineers, and is it still valid? ‘

Answer: No., We can find no evidence that these flags
represent wetland limits.

Question: The flags appear to be a single line. Was the toe of slope of the
ditch marked or only the centerline?

Answer: Not Applicable

Quaestion: Was the feature classified as a stream?
Answer: Not Applicable

Question: Has the City of Newport News made a determination as to
whether the feature is a perennial stream subject to a CBPA
buffer.
Answer: According to City records, the only perennial

stream is the primary stream running north—south
along the western edge of the site.

Question: Did HRSD or MMM enter into any discussions with the agencies
(COE, VDEQ) regarding permits for the filling of this area. If so,
what was the result of this discussion?

Answer: Not Applicable

ltem @
3.3.1.2 Interior Materials

Question: We would like to get a clarification on the $38,00/SF User Improvement
Allowance that is stated in the RFP. What does HRSD consider in this
allowance? {Since you give us floor finishes, walls finishes, ceiling
finishes, doors, HVAC and lighting to design the office space by in the
REP.
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Answer: In general, within the demising space the allowance
includes wall partitions, doors, frames and hardware,
carpet, HVAC distribution system, electrical power and
outlets within new wall partitions, casework,
reconfiguration of the ceiling and recessed lighting
system (if required) and all design fees, general
contractors overhead, profit and administrative costs
and other associated project fees necessary to prepare
construction documents to complete the
improvements.

ltem 10
3.3.2.1 Load Requirements

Question: We would like to confirm that the loading for the second floor of the
office space is 150 ibs./SF. This is a lot higher than a normal office space.

Answer: The load is increased to allow for flexibility in the office
layout and file locations,

Iterm 11
3.1.3 Specific Requirements

Question; The Program {ists Vehicle Repair Bays and Vehicle Storage Bays as 16’ x
60’ and this section, 3.1.3, lists them as 16’ x 32°. Which is correct?

Answer: The correct dimension is 16’ x 60’
Item 12
3.3.1.1 Exterior Enclosure, Fourth Paragraph

. Question: Please look at the 4™ paragraph in this section. It is not clear. The store
front and Speclalite doors and frames are confusing.

Answer: Delete the Fourth Paragraph in 3.3.1.1 and Replace it
with the following:

Exterior walls of office space may use insulated masonry cavity
wall construction or steel stud and masonry veneer cavity wall

construction. Provide insulated anadized aluminum frame
windows. Provide insulated anodized aluminum storefront
doors and wall systerm at Main_Office Building entrance. All
other exterior pedestrian doors for the entire facility shall be
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aluminum frames and continuous aluminum hinges Specialite or
similar. Locksets shall be Corbin Russwin CK4415,

ltem 13
Question: How many people will be working at this facifity? Full Time Equivalents
and Part Time, this is needed for LEED.

Answer: There are 88 FTE’s and no part time

Appendix C - Space Program

Delete the Space Program issued with the original Proposal Documents and replace it
with the attached revised Space Program .

Page50f 5




W\Q\ LZPHE A ..w\.\\K/
M, =+ WK QQW\

Jsv oouo|  sLpy  [iedo) wuswieal} pue ‘Sug taju) ‘Sudasuuidul
aoeds sjqeudisseleN] 7ozt  |I=10149ns

0s 19s0|) Ailddng
00¢ WOOY IUSIHU0D
0or¥ J0EISIUIWIPY SO

‘53|14 ‘42U Xeq'sa1do)- adeds 9140 [RISUIG
00% s3o[e1es ‘s1auiged a4 ‘s311 Buimeld— Aesqr

[eA0qE o3 [[E Aq paieys) @oeds Uowtio)

bT JUSWIEAIL SN O 314D
FTENT =T
ozt 391130 S1[3)€S
00T 1S 0§ @ T SUIR)l| J0)daniaiu)
00z JSO0I @7 suemuyde) 'Suy 103daniay]
gag  0TT @ € s19auiBuy si0)dsoisiul
b SWa3sAs s103d92191u| SN JO BIYD

uI33uIsu] SI0jdI5Iou]

00T - AQ)RIISIUIIPY 10BAJUOD
00T 505 @ Z sulaiu|
08 A3
0zt 3210 BMU]|21ES
009 35021 @S sisseuen 13044
ad" UoIONRSU0] pue uSisad 40 JBIYD
Buusauisug
NOLLJAIEIS3a 45 IYdS

*LOPILIOD SUIRING B wioJ) AJTUS paIndas e aney [|eys
BUNS By, "SWIO0Y BUIUIRI] PUB DIUBUTIUC) ‘SIANI0L O3 ‘SSSIIB IARY [|eys pue Suip|ing Y3 UIYLM Wl AJJUa UOWWOD B AARY ||BYS 9NS 8| "Suip|ing Y3
40 1n0oAe) pasodoad Sy3 SUNS 1599 181 JOAS| AUB UO Paledo] 9q A_W IUNS 3y AT} SYT UIYUM Juns/ease uoWWI0 Suo JuasaLdsl saoeds Buimol|o) Ayt

IUDUI]E31] pue SUlISSUISUT 103da01a3u] ‘Sulisaulguy

INVHDO0Ud 3DVdS
ALISYH - YFLNZD JONVYNILINIVIN FYOHS HLIHON




dsyeuyo| wre'c 1e10L SwaIsAS 103da21aY|
aseds ajqeudisse 1aN|  08P'E  ||Eoigns
‘s191ndWwod ssadde 01 |suuosiad a0 pue s101e1adQ ‘Sluelsissy ‘suelaiuyIa] Jaj soeds 0SS WooY JIOA SuelUYDD )
J2unos yiom dasp Lz ‘Buoj 193} £ Amjeunxosdde Jo suo1]ed0] 7z 9ARY {|BYS soeds sIYL
LWCOoY YJOAR SUBIDINYIS L OF SS0DR 12341 [|BYsS 29eds s1y], Q0T PO PNLPIeS
WOy JLOAR SUBIIIUYID| O SS223E 1I3P [jeys soeds siy) 001 Josinmsdng uotiels duung
LWOOY YLOA SUBIDIUYDE | OF SSA2IR 10241 [Jeys aoeds sy 001 Josiaadng sordaaisiug
*SUQIIRYS Mom uado anoy yum saeds a81e| U0 JO ISISU0D |jim azeds sy cov 00T @ uawalod
00T UBWRIOS 1Y
00T suoljesad swalsAs-JoIYD
00T 1uapuaupadng stuisAs
00¢ wooy Buluug|d pue 3|14 sSulmelq
-aoeds 193un02 }iom pue ajuld ‘Kep 1a1dod ‘safddns ‘sa(i) uieluoD ||Im 20eds siyp 00g WOCY YO SWaIsAs Joldaosalul
QST Au|N SSIA
Q8T 1510011309y /101BUIPIO0) suoijetad)
‘ _ 1da3y "plool|  000T Aqgo/uondadlay
"d0 3Yy1 AqQ pajj0J1u02 pue 5|3AR] Jaddn 0 JielS pue 101eA9[@ WIBIUOD |jeys aoeds ay]
saoeds 30140
NOILdI¥253a 45 AIvds

*J00}} punoJs uo g [|eys saeds ||y "sw1sAS Joidaduaru] SN 2yl Juasaadas saseds Suimopol syl

SIUBISAS 0109 497U]

WVEDOUd 30VdS

Al ASYHd - HIEINTD JONYNIINIVIA FHOHS HLHON




.U\nﬂMnu@@NMl Sy .mv\\\b

el g
< o V.Saa. NN\
450} 08977 [Ie10l soyddns pue adesols "yap ioidasiaug
099°T  |eauy uonemol)
_ 08¢ ucieitijed pue aSe10ls USRI
‘3uo} ,0bZ pUE IPIM ,JE SUIURZZIN
B 3¢ 0} pP3Wnsse si §5 00T/ .mEzv Tl 0 Bujusdo Joop Aeq Jea|d YyEnoiyl sAup Yyl yim
U891 10U [jeys SuUReds ULINO) "UOIINIISLOI [BUCIIUSAUOD UBL] SAISUSIXS SB[ 9G
M 2uiuezzawW [32)s dej-a.ud 1.yl patunsse s 3 "sAeq || Jo YiFua al3uL syl auuezzaw
2324015 e Auedwodse o} swnjoa/ySiey Suiping ue aaey [|eys sAeq adesed spwyaa v ooz’ 38LI01S BUURZZAN
_ *SI00P 02| OFFET _ (.09X.9T @ sAeq $T) 3521015 IfAYIA
IR, HTX,TT 9ARY puB YSnouyl aaup aq fjeys sAeq [y "ueds Jes|d aq [[eys sheq ||y
NOILdi¥I53a 48 AVdS

"t00)) PUNCIE 9y} uo 3 ||eYs s3a0Rds ||y ‘welS0id PoURUSIUIRIA I[DIYIA 101d30133U| SN Y3 wasaldas saoeds wEBo__& ayy
95e103S sa1jddns pue EY- I T TNETRI VEY WIe G ERFERIT

4551 6L8°S 2101 SuBUNUIBIA JI2IYBA Aardadialul
00T wwdinby sodaesy spuncin
S100p 102 2U198(8 FTX, T ARy PUB Y3N04yl IALp 39 |jeys sheq iy| 0z6'T (ouein
98pug YUM) ,09X,9T @7 Aeg seday apiyap
‘3PISING WOJY SSE0E 10} SO0 PESYIIA0 UE IARY |jBYS a2edS SIY) JAMIN03| 6587 {45 QOT)
dauenss} |elsjew e snjd aoeds 22140 suepiuysa) doys §s 00T SpnPW Jjeys soeds sy 28e1035 Juled pue ‘joo] ‘sued a8ieT pue [ews
- 000'T . doyg auiysejy
! _ oIdelols pue sieq dieday 'sdoyg Joids0i93u) SN
NOILdI¥ISIA 45 I0Vds

"a8e1015 8IIYIA SA0GR SUIURZZIW £ UO 3q ||eys 35e101S S31|ddNnS “J00]) puUno.sd ay) uo ag 112YS 9824018 A[DEUSA
29el0)s ‘sAeg Jieday Sdoys 103ds0a93U] SN

NVYD0Ud 30V dS
A ASYHd - YALNID JONYNILNIYW JHOHS HLEON




% .&aﬂ; At BP0
s . W eI 0d W\

4S5V 9Ng0| 0067 |[#a0L (£-d) *AS1d uonn[jod B JusWIel [ -31d
2oeds slgqeudisse 1IN 0952 |1eI039ns
1121 Wooy Ysea ‘s5e1018 uawdinhy ‘ge ‘doys
T4 4 20U |BIDUDE
08¢ 95 @S SI0IRdsul H04
00T Jsijeoads Busiuadns (904) aseaun g ‘SjO ‘s1ed
95 JuBRISISSY Aljeny) 1318
891 95@¢ uediuyds ] Aljeny Ja1em
00T 3sieioads Ayjeny) J91em
0ot 1sifedads Suisiauadng g-d
0tt JeZeueiy £
NOILL4IYIs3a - LY JIvdsS
szoeds poddng Ayjioed jje 01 $S9238 UHM J100]) 151 UO 3G ||eYS Sa2eds ||y
€-d) UOIUGAII{ Uionn||0d 73 Justlijeal-aid
450| 16’z |1E10L sdoys Suiuel), diysaonuaiddy
£98 doys J1odasiau
v98 (9€xrZ) doys ueday suidug lews
798 doys dwnd
NOILdIYD53q 35 doVdS

saoeds Loddng Ajjioed || 01 $$900® ARy puk 9EXEE ¢ [|BYS S30eds ||y "IOLIR1XG O} $5900k JOOP PRIYIIAC UM JOO 1S114 U0 3q [|eys sadeds ||y

sdoys guiuied] diysaoijuarddy

4S5V 90|  88s {E10} SIIAIIG UOHBLLIOU|
aoeds a|qeudisse 18 615 |elcgns
orad Wwooy Janes
adriols uawdinbs snid suepiuyaa) om1|  0st SUBIUYISE ]
1T Josiaaadng |
NO1LdI¥J3s3a 45 IIVdS

1004 punous anoqe a9 |rYs saoeds ||y
SSOINISS UGTIEWIOM]

WVYD0Ud IIVLS

Al ASVHd - H3LNZD 3DONVNILNIVIN FHOHS HLHON



4509|1996 [I=30) sveds 1oddng Aupoey
| LTIT%  |easy dlqnd/uonieniiny
001 (45 0S @ ) 539503 JONUET
1) 74 4003
1511} SAQGE SIQO[L |[e JOJ S13[10] 3||ReWS4 pue 3By
uawaoedsas pue sedas 301d3s| QST LIOOY |BI14I03}] pue juawdinb3 jeaiueydap
493 wawdinba fe punote { ) s2eds a1enbape apiacid o} paudisap aq feys areds
0SE {s1ppo} 8T
‘QT) I9MOYS pue WooJ 1400] “13]10), S,usWOA
Q0TT ‘ {ssxj00]
.8T 0/} SJomoys pue ooy J9H20T 19]i0L SUSI
31Ns SunsauIBug Se 100]] SWES U0 pa1edo] 007 YOI/ ooy 331U
‘swool Fullssw ajeiedas omy oqut pIpIAP 2G ue eyl adeds su|  HSTT wooy Surue. |
"Buipuaa o] 41 ¢T pue siolel8iyas WSiu-dn omy Joy deds wuiged (010} Wooy yaumn]
pesylIano pue juls ajqnop /m jsuiged aseq yidap L&z Jo 41 5T spapul jjeys adeds siyg
NOILdI43534Q 4S

ISV 3O 051 [BI0L S101E31)59AL] JUNO3TY
aoeds 2pqeussseE 19N 08t [e3oiqns
QST (suoners yiom g) sioleBirsaauy
NO1LJIY2%$3Q 15 IIv4s
mmumam ﬁOnQ:m am__umu_ ||2 OF S52228 yum JOO4 15413 U0 3G ||[eys saneds v

SI01ES1153AU] JUNGI0Y

INYHDO0Ud 3DVdS
AL dSVH ~ H3LNID JINYNILNIVIA IHOHS HLYON




W\ww x\wu.\v Ay BOW
g wWre 3 g@ WV\

459{868TS [®lo] puels
T99'6 aoeds poddns Aupizey
0&T SI0JRSIISIAL] WNOIIY
006'2 (g~d} UoIIUBARIY UOIIN||Od °F JUSWIEa1 ]| -Bid
1657 sdoys Swurel] diysaonusaddy
885 $32JDS UCHBULIO U}
089°ze 29e1015 seNddns pue 2321035 I|HNYIA J03d92153 U]
6£8'S agei0)s ‘sAeq Jieday ‘doys Joidastaiul SN
YI6°€E SUIR3SAS J01d 30431
QLYY uswieds | pue Juussw3us todaaaiu; ‘Sundauidug
910N s 3IvdS
Aewwng|

WVHDO0Ud 30vdS
AL 3SYH4 - YAUNTD IONYNILNIVIN IHOHS HLUON




HAMPTON ROADS SANITATION DISTRICT
PROPOSAL DOCUMENTS
FOR
DESIGN/BUILDER
Under the Pubiic Private Education Facilities and infrastructure Act (PPEA)
For the
North Shore Maintenance Center Phase IV
ADDENDUM NO. 4

CJune 21, 2010

This addendum forms a part of the Proposal Documents and modifies the original proposal Documents
dated May 2010. Proposers shall acknowledge receipt of this Addendum in the space provided in Article
3 of the Price Proposal Form.

tem1

Question:

ftem 2

Question:

. Page 1 of2

Paragraph 3.3.6.2 indicates that underground conduit shall be concrete encased PVC
duct. Paragraph 3.3.6.4 _ Power Systems #6 indicates conduit used below grade
shall be concrete encased PVC coated rigid steel.

Please define the limits of the two conduit systems, and verify the use of concrete
encased PVC coated rigid steel below grade.

Answer; PVC conduit will be utilized exterior below grade and encased in
reinforced concrete ductbanks, The conduit shall transition to PVC
coated rigid prior to penetrating the concrete building slab,
pavement, exterior pads etc, Underground direct bury conduit shall
be PVC coated rigid,

For additional information refer to the HRSD Standards and
Preferences.

Paragraph 3.3.6.2 states that secondary service to the building will be obtained from
pole mounted transformers. The paragraph also states that the primary electric
ducts will be provided by Dominion Power Co., but then in same sentence states “PE
to provide PVC conduit encased in concrete”

1. Please clarify who is providing the primary duct bank.




Item 3

Question:

[tem 4

Question:

Item 5

Question:

item 6

Page2of2

Answer:  The PE shall be responsible for installation of the concrete
reinforced ductbank from the property line to the building.

. The PE will be required to coordinate with DVP
2. Since service to the building is being obtained from a pole mounted
transformer, please define the limits and proposed routing of the

primary duct banks.

Answer:  The PE shall be required to coordinate routing of primary and/ or
secondary ductbank as required.

The PE will be required to coordinate with DVP

Paragraph 3.3.6.4 _ Power Systems #10 states “Current technology shalil be used to
limit arc flash.

Answer: Provide technologies that are currently in use to limit arc flash.

Is an Oil/Water separator required due to the addition of the floor drains in the previous
response {See Addendum No. 3) due to the nature of the facility?

Answer: Per IPC 2006 Section 1003.4.2.2, an oil/water separator is not required
for vehicle storage. The PE will be required to verify this requirement
with local building officials.

How many welding stations wilt be required in the training area?

Answer: Provide six stations

Delete the Price Proposal Form and replace it with the attached revised form. Item 2A
was added to the form to provide an allowance for Site Remediation, This ltem is
provided for remediation as indicated by the Phase | and Phase II Enwronmenta! Site
Assessments.




ADDENDUM NO. 4 ATTACHMENT
NORTH SHORE MAINTENANCE FACILITY -~ PHASE IV
PRICE PROPOSAL FORM

ARTICLE 5 - BASIS OF PRICE PROPOSAL

5.01 The Price Proposal shall serve as the Contract Cost Limit (CCL) as defined in the
Supplementary Conditions. This Price Proposal Item breakdown is based on Master
Format Version 2004. Proposer will complete the Work in accordance with the
Proposal Documents for the following Contract Cost Limit (CCL):

Item
No. | Item Description Price
A-1 | Design Services (including services during construction) 3

A-2  Special Inspections as required by IBC-2006

Sub-Total Design Services (Items A-1 & A-2)

B Construction

General Requirements, Bonds, Insurance, Mobilization/De-

L mobilization, and Overhead and Profit s
2 Existing Conditions _ b3
2A | Site Remediation $500,000
3 Congcrete Work $
4 Masonry Work 3
5 Metals $
6 Wood, Plastics and Composites $
7 Thermal and Moisture Protection b
8 | Openings $
9 Finishes $

Build out of office area square footage at $38.00/8.F, square
9A | footage as identified in Section 3.2 Area Requirements in $459,306
Conceptual Documents

10 Specialties $

11 | Equipment 3

12 | NOT USED

13 Special Construction 3

14 | Conveying Equipment $

1520 | NOT USED

Addenduri No. 4, June 2010 PPF-4 Price Proposal Form



21 | Fire Suppression b

22 | Plumbing $

23 | HVAC $

24-25 | NOT USED

26 Electrical %
27 Communications $
28 | Electronic Safety & Security 5

29-30 | NOT USED

31 Earthwork

32 | Exterior Improvements

33 Utilities

34 | Contingency

Sub-total Construction (Itemns B1 thru B34)

wile e | oo | a | o2

CONTRACT COST LIMIT (CCL)
sum of Design Services -+ Construction (Items B1 thiru B34)

C-1 | Furnishings—OF/QI {Servers and Computets are NIC) 51,200,000

PROJECT COST sum of Design Services, Construction (Items Bl
thru B34) and Furnishings (C-1)

5.02 Proposer offers the following Proposal Alternates for consideration by Owner with an
ADD to or DEDUCT from the Contract Cost Limit (CCL):

Alternate 1 -

(Brief Description)

" ADD to or DEDUCT from (circle one) the CCL $

Alternate 2 -

(Brief Description)

ADD to or DEDUCT from (circle one) the CCL $

Alternate 3 -

{Brief Description)

Addendum No. 4, June 2010 . PPF-5 Price Proposal Form



ADD to or DEDUCT from (circle one) the CCL $

Alternate 4 -

(Brief Description)

ADD to or DEDUCT from (ciréle one) the CCL §

Aliernate 5 -

(Brief Description)

 ADD to or DEDUCT from (circle one} the CCL $

Alfernate 6 -

* (Brief Description)

ADD to or DEDUCT from (circle one) the CCL §

5.03 The Basis of Price Proposal will be considered itregular and may be rejected if the Owner
determines that any of the items are significantly unbalanced to the potential detriment of the
Ownet. ' '

~ Addendum No. 4, June 2010 PPF-6 - Price Proposal Form



REQUEST FOR PROPQOSALS
for
NORTH SHORE MAINTENANCE CENTER - PHASE IV

Under the Public Private Education Facilities and
Infrastructure Act (PPEA)

Hampton Roads Sanitation District
1436 Air Rail Avenue
Virginia Beach, VA 23455-3002

Dated . May 19, 2010
Receipt of Proposals: June 30, 2010 at 11:00 a.m. Local Time
HRSD Contact : Patricia L. Hartman

Engineering Department Contract Specialist
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ARTICLE 1-INTRODUCTION

1.01

1.02

1.03

1.04

1.05

1.06

The Hampton Roads Sanitation District (HRSD) desires to contract with an experienced
Private Entity under the Public Private Education Facilities and Infrastructure Act (PPEA)
for the design and construction of the North Shore Maintenance Center — Phase 1V (herein
referred to as “Project”).

HRSD has reviewed Statements of Qualifications submitted in response to the Request for
Qualifications (RFQ) issued on March 21, 2010 and is inviting only the Private Entities
short-listed under the RFQ to submit Technical and Price Proposals in response to this
Request for Proposals (RFP). Only Technical and Price Proposals from Private Entities
short-listed under the RFQ will be accepted. All other Technical and Price Proposals will
be returned unopened.

Except as amended by this RFP, HRSD PPEA Guidelines will be followed for this PPEA
selection, which provide for a two step proposal submission process with the Technical
and Price Proposals submitted under this RFP constituting the “Detailed Phase”
submission under the PPEA Guidelines. A copy of HRSD’s Guidelines for
Implementation of the Public Private Education Facilities and Infrastructure Act (PPEA)
is available online at http://www.hrsd.com/procurementmanuals.htm and is hereby made a
part of this RFP.

Because this is a solicited proposal under PPEA, there is no proposal review fee required
from the Private Entity.

HRSD has retained MMM Design Group as Owner’s Consultant, to provide services on
HRSD’s behalf during the procurement, design and construction phases of the Project and
to provide a part-time Resident Project Representative (RPR) to observe the performance
of construction. Refer to Paragraph SC-8.05.B of the Supplementary Conditions for
responsibilities and authority of the RPR. The final scope of the work for the Owner’s
Consultant is not defined at this time.

The Proposal Documents issued with this RFP are specified under Article 3.01.A of this
RFP. Refer to Article 5 of this RFP for reference documents and other related data that
will be made available by Owner to Proposer.

ARTICLE 2 - PROJECT DESCRIPTION

2.01

The Project includes design and construction services for the North Shore Maintenance
Center — Phase IV located on existing HRSD property fronting G Avenue, adjacent to the
Newport News Airport, in Newport News, Virginia.

The estimated cost for the Project is approximately $10,000,000 and includes
approximately 52,000 gross square feet of space.

The Scope of Work includes demolition of an abandoned wastewater treatment plant,
construction of the new building, associated site work, utility work, and installation of a
fueling station with underground fuel storage tanks.
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The building and ancillary structures shall be designed to withstand a Category |
hurricane.

In general, the Project includes, but is not limited to, the following:

1.

8.

Demolition and off-site disposal of an existing, abandoned wastewater treatment
plant that is partially buried below grade, including, but not limited to buildings,
support structures, vaults and tanks, piping, duct banks, culverts, trenches,
abandoned underground utilities, and a portion of the former concrete composting
field as required to construct the project.

The building shall provide office, training, shop, equipment and vehicle
maintenance, vehicle storage and facility support spaces.

Ancillary structures shall include a covered outdoor gasoline and diesel fueling
station with two (2) underground fuel storage tanks, 8,000 gal. each.

Site work includes a gravel storage yard for the storage of pipe and fittings, a bulk
storage facility containing concrete bins for sand, aggregate and other bulk
materials, parking for employees and visitors with fencing and card controlled
access to segregate employees and visitors, maintenance aprons, vehicular access
for tractor trailers and large vehicles, access to the existing wastewater pump
station, stormwater management, security fencing around the facility, landscaping
and compliance with the airport transitional surface requirements.

Utility work includes fire protection and domestic water, gas, underground
electric, communication services and sanitary services.

Electrical work shall provide underground secondary power from utility service
transformer, interior electrical distribution system, lighting and lighting control
system, general convenience power, power for mechanical equipment, power for
auxiliary equipment, emergency power distribution system with generator and
automatic transfer switch, electrical connection for remote generator, auxiliary
manual transfer switch, conduit and wiring system for access gate system and
complete fire alarm system for building.

Specialized equipment shall include a 3-ton bridge crane, welding exhaust system,
and a compressed air distribution system with quick-disconnects.

The Project will be designed to a LEED®V3.0 certification — Silver.

2.02  The Conceptual Documents attached to this RFP provide the basis of design for the
Project and are intended to establish minimum design requirements and other technical
requirements for the Design/Build Work. However, these requirements are not intended
to be inclusive of all the design and construction requirements needed to complete the
Design/Build Work.

May 2010
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ARTICLE 3 - DEFINED TERMS

3.01

Terms used in this RFP have the meanings indicated in the General Conditions and
Supplementary Conditions and Division | — General Requirements (including all Addenda
issued prior to acceptance of Proposals).

A. Proposal Documents — The Request for Proposal, Price Proposal Form,
Conceptual Documents, Comprehensive Agreement, General Conditions and
Supplementary Conditions (including all Addenda issued prior to acceptance of
Proposals).

B. Proposer — One who submits a Proposal to HRSD.

C. Selection Committee — The group of qualified HRSD staff appointed by the
Director of Engineering that are responsible for evaluating the Statements of
Qualifications and short-listing Proposers in response to the RFQ and for
evaluating and ranking Proposals in response to the RFP. Also referred to as
“Committee”.

D. Contract Cost Limit (CCL) — That price submitted by the Proposer as part of the
Price Proposal Form and as further negotiated with the Owner as part of the award
of the Comprehensive Agreement, representing the maximum amount payable to
the Design/Builder under the Comprehensive Agreement, unless Owner directs a
change to the basis of design specified in the Conceptual Documents.

E. Guaranteed Maximum Price (GMP) — The final Contract Price established, by
negotiations, @ 60% completion of the final design documents, between the
Owner and Design/Builder prior to beginning any construction related activities.
The GMP shall be less than or equal to the CCL, unless Owner directs or accepts a
change to the basis of design specified in the Conceptual Documents.

ARTICLE 4 - COPIES OF REQUEST FOR PROPOSALS (RFP)

4.01

4.02

A hard copy of the Request for Proposals, Price Proposal Form Conceptual Documents,
Comprehensive Agreement, General Conditions and Supplementary Conditions will be
sent to the Private Entities short-listed under the RFQ. In addition, the referenced
Proposal Documents and other related data described in Article 5 of this RFP will be
posted to HRSD’s FTP site with a link that will be made available to each of the Private
Entities short-listed under this RFP.

Owner, in making copies of the Proposal Documents and the reference documents and
other related data available on the above terms, does so only for the purpose of obtaining
Proposals for the Work and does not confer a license or grant permission for any other
use.
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ARTICLE 5 - EXAMINATION OF DOCUMENTS, OTHER RELATED DATA

5.01

May 2010

EXISTING DOCUMENTS, REPORTS AND SURVEYS

A.

Copies of the following reports and drawings of existing conditions relating to this
Project will be made available by Owner to Proposer

1.

Report prepared by GET Solutions, Inc. and entitled Subsurface
Investigation and Geotechnical Engineering Services for HRSD North Shore
Maintenance Center — Phase IV dated April 19, 2010.

Documents prepared by Gannett, Fleming and Carpenter and entitled
As-Built Peninsula Composting Facility dated January 1980.

Survey prepared by Baldwin & Gregg and entitled Topographic Survey of
the North Shore Maintenance Facility dated April 16, 2010.

Site Plan prepared by Doyle & Russell and entitled Camp Patrick Henry and
dated February 1943. (existing abandoned Waste Water Treatment Plant)

Report prepared by HDR Engineering, Inc. and entitled Phase |
Environmental Site Assessment Report for North Shore Maintenance Facility
and dated February 9, 2010.

Report prepared by HDR Engineering, Inc. and entitled Phase 11
Environmental Site Assessment Report for the North Shore Maintenance
Facility and dated March 17, 2010.

Copies of the reports and drawings referenced in Paragraph 5.01.A are not part of
the Contract Documents. The Private Entity may rely upon the general accuracy
of the "technical data" contained in such reports and drawings. The Private Entity
is responsible for any interpretation or conclusion drawn from any “technical data"
or any other data, interpretations, opinions or information contained in such
reports or shown or indicated in such drawings. Except for such reliance on such
“technical data,” the Private Entity may not rely upon or make any claim against
Owner with respect to:

1.

the completeness of such reports and drawings for the Private Entity’s
purposes, including but not limited to, any aspects of the means and
methods, techniques, sequences, and procedures of construction to be
employed by the Private Entity, and safety precautions and programs
incident thereto; or

other data, interpretations, opinions, and information contained in such
reports or shown or indicated in such drawings; or

any Private Entity interpretation of or conclusion drawn from any

“technical data” or any such other data, interpretations, opinions or
information.
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5.02

5.03

5.04

5.05

Hazardous Environmental Condition — Refer to the Phase | and Phase Il Environmental
Site Assessment Reports prepared by HDR Engineering, Inc. and dated February 9, 2010
and March 17, 2010.

Provisions concerning possible changes in the Proposal Documents due to differing or
unforeseen conditions appear in Paragraph 4.02 of the General Conditions. Provisions
concerning responsibilities for the adequacy of data furnished to prospective Proposers
with respect to a Hazardous Environmental Condition at the Site, if any, and possible
changes in the Proposal Documents due to any Hazardous Environmental Condition
uncovered or revealed at the Site which was not shown or indicated in the Conceptual
Documents or identified in the Contract Documents to be within the scope of the Work
appear in Paragraph 4.04 of the General Conditions.

On request, Owner will provide Proposer access to the Site to conduct such examinations,
investigations, explorations, tests and studies as each Proposer deems necessary for
submission of a Proposal. Proposer shall fill all holes and clean up and restore the Site to
its former conditions upon completion of such explorations, investigations, tests and
studies. Proposer shall comply with all Laws and Regulations relative to such
explorations, investigations, tests and studies. Proposer shall be responsible for correcting
any damage to the Site resulting from such explorations, investigations, tests and studies.

It is the responsibility of Proposer, before submitting a Proposal to:

A. examine and carefully study the Proposal Documents, the other related data
identified in the Proposal Documents and any Addenda;

B. visit the Site and become familiar with and satisfy Proposer as to the general, local
and Site conditions that may affect cost, progress and performance of the Work;

C. become familiar with and satisfy Proposer as to all federal, state and local Laws
and Regulations that may affect cost, progress and performance of the Work;

D. carefully study all: (1)reports of explorations and tests of subsurface conditions at
or contiguous to the Site and all drawings of physical conditions in or relating to
existing surface or subsurface structures at or contiguous to the Site which have
been identified in Paragraph 5.01.A of this RFP, and (2) reports and drawings of
Environmental Conditions identified at the Site, if any, which have been identified
in Paragraph 5.01.A5 and A6 of this RFP;

E. obtain and carefully study (or assume responsibility for doing so) all additional or
supplementary examinations, investigations, explorations, tests, studies, and data
concerning conditions (surface and subsurface) at or contiguous to the Site which
may affect cost, progress or performance of the Work or which relate to any aspect
of the means, methods, techniques, sequences and procedures of construction to be
employed by Proposer, including any specific means, methods, techniques,
sequences and procedures of construction expressly required by the Proposal
Documents, and safety precautions and programs incident thereto;
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5.08

F. agree at the time of submitting its Proposal that no further examinations,
investigations, explorations, tests, studies, or data are necessary for the
determination of its Proposal for the performance of the Work at the Price
Proposal and within the times and in accordance with the other terms and
conditions of the Proposal Documents;

G. become aware of the general nature of work (if any) to be performed by Owner
and others at the Site that relates to the Work as indicated in the Proposal
Documents;

H. correlate the information known to Proposer, information and observations

obtained from visits to the Site, reports and drawings identified in the Proposal
Documents, and all additional examinations, investigations, explorations, tests,
studies and data with the Proposal Documents;

l. promptly give Owner written notice of all conflicts, errors, ambiguities or
discrepancies that Proposer discovers in the Proposal Documents and confirm that
the written resolution thereof by Owner is acceptable to Proposer; and

J. determine that the Proposal Documents are generally sufficient to indicate and
convey understanding of all terms and conditions for the performance of the
Work.

The submission of a Proposal will constitute an incontrovertible representation by
Proposer that Proposer has complied with every requirement of this Article 5, that without
exception the Proposal is premised upon performing the Work required by the Proposal
Documents and applying any specific means, methods, techniques, sequences or
procedures of construction that may be shown or indicated and expressly required by the
Proposal Documents, that Proposer has given Owner written notice of all conflicts, errors,
ambiguities and discrepancies that Proposer has discovered in the Proposal Documents
and the written resolutions thereof by Owner are acceptable to Proposer, and that the
Proposal Documents are generally sufficient to indicate and convey understanding of all
terms and conditions for performing the Work.

ARTICLE 6 - PRE-PROPOSAL CONFERENCE AND SITE VISIT

6.01

A pre-proposal conference and site visit will be held at 9:00 AM local time on May 28,
2010 at the North Shore Maintenance Center, 2391 G Street, Newport News, VA 23602.
Representatives of HRSD and Owner’s Consultant will be present to discuss the Project.
Proposers are encouraged to attend and participate at the conference. HRSD will transmit
to all Proposers of record such Addenda as HRSD considers necessary in response to
questions raised at the conference. Oral statements may not be relied upon and will not be
binding or legally effective.

ARTICLE 7 - SITE AND OTHER AREAS

7.01

The land upon which the Work is to be performed, rights-of-way and easements for
access thereto are identified in the Proposal Documents.
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ARTICLE 8 - INTERPRETATIONS AND ADDENDA

8.01  All questions about the meaning or intent of the Proposal Documents shall be submitted
in writing to David Cooley, Selection Committee Chairman at dcooley@hrsd.com. In
order to receive consideration, questions must be received by David Cooley at least ten
days prior to the date for the opening of Proposals. Interpretations or clarifications
considered necessary by David Cooley in response to such questions will be issued by
Addenda mailed or delivered to all parties recorded by David Cooley as having received
the Proposal Documents for receipt not later than 3 days prior to the date for receipt of
Proposals. Only questions answered by Addenda will be binding. Oral and other
interpretations or clarifications will be without legal effect.

8.02 Addenda may also be issued to clarify, correct or change the Proposal Documents as
deemed advisable by Owner or Owner’s Consultant. Such Addenda, if any, will be issued
in the manner and within the time period stated in Paragraph 8.01.

ARTICLE 9 - CONTRACT TIMES

9.01 The number of days within which the Work is to be substantially completed and also
completed and ready for final payment (the Contract Times) are set forth in the
Agreement.

ARTICLE 10 - LIQUIDATED DAMAGES
10.01 Provisions for liquidated and special damages, if any, are set forth in the Agreement.
ARTICLE 11 - SUBSTITUTE AND “OR EQUAL” ITEMS

11.01 The Contract, if awarded, will be on the basis of materials and equipment specified or
described in the Proposal Documents without consideration of possible substitute or *“or-
equal” items. Whenever it is specified or described in the Proposal Documents that a
substitute or “or-equal” item of material or equipment may be furnished or used by
Design/Builder if acceptable to Owner, application for such acceptance will be
considered by Owner after the Effective Date of the Agreement but before the
Guaranteed Maximum Price is agreed to. The procedure for submittal of any such
application by Design/Builder and consideration by Owner is set forth in the General
Conditions which may be supplemented in the Supplementary Conditions.

ARTICLE 12 - SUBCONTRACTORS, SUPPLIERS AND OTHERS

12.01 If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers,
individuals or entities to be submitted to Owner in advance of a specified date prior to
the Effective Date of the Agreement, the apparent Successful Proposer, and any other
Proposer so requested, shall within the timeframe indicated in the Supplementary
Conditions, submit to Owner a list of all such Subcontractors, Suppliers, other
individuals or entities proposed for those portions of the Work for which such
identification is required. Such list shall be accompanied by an experience statement
with pertinent information regarding similar projects and other evidence of qualifications
for each such Subcontractor, Supplier, individual or entity if requested by Owner. If
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12.02

12.03

Owner, after due investigation, has reasonable objection to any proposed Subcontractor,
Supplier, individual or entity, Owner may, before the Notice of Award is given, request
the apparent Successful Proposer to submit an acceptable substitute subject to an
adjustment in the proposed Contract Cost Limit.

If apparent Successful Proposer declines to make any such substitution, Owner may
formally terminate negotiations with the Proposer ranked first and negotiate with the
Proposer ranked second, assuming that the Proposer ranked second proposes to use
acceptable Subcontractors, Suppliers and other individuals or entities. Any
Subcontractor, Supplier, individual or entity so listed and against which Owner makes no
written objection prior to the giving of the Notice of Award will be deemed acceptable to
Owner subject to revocation of such acceptance after the Effective Date of the Agreement
as provided in Paragraph 6.06 of the General Conditions.

The Private Entity shall not be required to employ any Subcontractor, Supplier, individual
or entity against whom the Private Entity has reasonable objection.

ARTICLE 13 - PREPARATION OF PROPOSAL

13.01

13.02

The Proposal shall consist of a Technical Proposal and Price Proposal. The Price
Proposal shall be signed by an officer of the Private Entity with the authority to sign and
bind the parties which constitute the Private Entity. Provide name, address, phone
number and email address for the individual signing the Proposal.

The Technical Proposal is to be segregated into seven parts and provide the following
specific information:

A Part 1 - Project Definition/Characteristics

1. Provide a narrative response describing the Proposer’s understanding of
the goals and objectives of the Project.

2. Review and discuss the information provided in the Conceptual
Documents and information provided in the appendices of the RFP.
Identify any significant proposed exceptions to or deviations from the
requirements in the Conceptual Documents.

3. Identify any and all suggested changes to the Comprehensive Agreement,
Performance Bond, Payment Bond, General Conditions and
Supplementary Conditions.

4. Identify any work to be performed by HRSD or others.

5. Identify Project benefits to HRSD and community.

B. Part 2 — Design Narrative

1. Describe the design approach to the Project and describe any alternates that
would improve the overall quality of the Project.
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May 2010

Explain the reason for building massing, entrance locations, building
circulation and arrangement of major spaces. Explain how your approach
to the design will provide a well integrated and cohesive design.

Provide a conceptual site plan indicating proposed location and
configuration of the Project on the proposed site. Explain your approach to
vehicular and staff movement within the boundaries of the site.

Provide conceptual (single line) floor plans and elevations depicting the
general scope, appearance and configuration of the proposed Project.

Provide an exterior perspective of the Project that best represents your
approach to the design.

Provide a Basis of Design for the major architectural and engineering
building systems and site work.

Provide a checklist and explanation of how you intend to deliver the
Project that will receive LEED®V3.0 certification.

Part 3 — Management Approach

1.

Describe the proposed structure of the design/build team, including a
proposed organization chart. Describe the roles and responsibilities of key
team members and how these key team members will communicate with
each other and how the design/build team will interact and communicate
with HRSD. Provide an overall staffing plan for design and construction.

Describe the proposed plan for controlling costs and meeting schedule
requirements.

Describe the proposed plan for ensuring quality design services and
construction work, including a description of the means and methods to be
implemented during design and construction to monitor and control
quality.

Describe the proposed construction safety plan.

Identify any changes to key personnel or team members from that provided
in the Proposer’s Statement of Qualifications. Include a resume in the
appendices for any new personnel proposed. If there are no changes state
that there are none.

Part 4 — Work Plan

1.

Provide a proposed work plan that lists the tasks to be performed and
discusses the Proposer’s detailed plan for delivering the Project. Include a
preliminary drawing list and technical specification list and indicate which
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E.

F.

G.

May 2010

drawings and technical specification sections will be included in the 30, 60
and 90 percent design submittals. Identify proposed design/construction
packages (if any) and the work included in each package. Identify design
review meetings and workshops to be conducted with the Owner and
Owner’s Consultant and describe the overall objectives for each meeting
and workshop.

Part 5 — Project Schedule

1.

Provide a preliminary Critical Path Method (CPM) schedule for design and
construction of the Project to demonstrate the Proposer’s plan for achieving
the substantial and final completion times specified in the Agreement.
Include all major design, permitting, construction, startup, testing and
training activities. Allow 15 working days for Owner’s review of the 30,
60, and 90 percent design submittals and 10 working days for 100 percent
design submittal. For development of the preliminary CPM schedule
assume a notice to proceed will be issued on September 20, 2010.

Part 6 — Innovative Approach to Project

1.

The Conceptual Documents provide a basis of design for a maintenance
center that meets the Owner’s Project goals. The Proposers are encouraged
to offer alternative design and construction concepts that will provide
HRSD added value. For each proposed alternate the Proposer shall submit
adequate information, conceptual design drawings and data, including life-
cycle cost analysis, if appropriate, schedule impact, if any, in sufficient
detail to allow the Owner to determine whether the proposed alternate is in
HRSD’s best interest.

Life-cycle cost analysis shall be based on the following:

a) Period of analysis — 20 years

b) Discount rate @ 5%

c) O & M labor unit (including benefits) $30.00/hour
d) Electrical power cost: $0.064 per kilowatt hour

All information submitted related to alternative design and construction
concepts shall become the property of HRSD, which it may use even if the
Private Entity is not selected to execute a Comprehensive Agreement with
HRSD.

Part 7 — Understanding of State and Local Permit Requirements

1.

Proposers shall identify all state and local permits and approvals required
for construction of the Project and describe its plan for obtaining each
permit and approval. Discuss all inter-relationships between various
permits and between various permits and approvals and construction
activities.
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2. Proposers shall be responsible for obtaining all permits and approvals,
including payment of all fees required for construction of the Project.

13.03 Proposers shall submit a Contract Cost Limit (CCL) Proposal and a separate price for
each alternate either described in the Technical Proposal or recommended by the Proposer
as set forth in the Price Proposal Form. The CCL Proposal shall be based on the Project
described in the Proposal Documents.

ARTICLE 14 - SUBMITTAL OF PROPOSALS

14.01 Proposers shall submit nine hard copies and one electronic copy of a Technical Proposal
and Price Proposal no later than the date and time prescribed and at the place indicated in
the RFP.

14.02 Proposals shall be enclosed in an opaque sealed envelope or box plainly marked on the
outside with the Project title, the name and address of the Proposer and its license or
registration number, if applicable and the notation "PPEA PROPOSAL ENCLOSED".

14.03 A mailed Proposal shall be addressed to: Hampton Roads Sanitation District, 1436 Air
Rail Avenue, Virginia Beach, VA 23455-3002, Attn: Patricia L. Hartman, Engineering
Department Contract Specialist.

ARTICLE 15 - MODIFICATION OR WITHDRAWAL OF PROPOSAL

15.01 Withdrawal Prior to Date and Time Fixed for the Receipt of Proposals:

A. A Proposal may be withdrawn by an appropriate document duly executed, in the
manner that a Proposal must be executed and delivered to the place where
Proposals are to be submitted prior to the date and time fixed for the receipt of
Proposals. Upon receipt of such written notice, the unopened Proposal will be
returned to the Proposer.

15.02 Modification Prior to Date and Time Fixed for the Receipt of Proposals:

A. If a Proposer wishes to modify its Proposal, Proposer must withdraw its initial
Proposal in the manner specified in Paragraph 15.01.A and submit a new Proposal.

ARTICLE 16 - PROPOSALS TO REMAIN SUBJECT TO ACCEPTANCE

16.01 All Proposals will remain subject to acceptance for the period of time stated in the
Proposal Form, but Owner may, in its sole discretion, release any Proposal prior to the
end of this period.

ARTICLE 17 - EVALUATION OF PROPOSALS

17.01 HRSD shall utilize a Selection Committee (COMMITTEE) to evaluate and rank the
Proposals for further consideration.
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17.02

17.03

17.04

17.05

17.06

17.07

17.08

17.09

May 2010

The COMMITTEE shall consist of six qualified HRSD staff appointed by the Director of
Engineering including the Chief of Design and Construction North Shore, Chief of
Treatment South Shore, Chief of Information Technology, Chief Systems Operator,
Facility Superintendent, and HRSD’s Project Manager. Any four of the appointed
COMMITTEE members may meet and conduct all business of the COMMITTEE.

The COMMITTEE shall evaluate each Technical and Price Proposal. The
COMMITTEE may waive minor informalities in a Proposal but shall eliminate from
further consideration any proposer determined to be non-responsive.

As described in Article 13, the Price Proposal will include a CCL based on the Project
described in the Proposal Documents. The Price Proposal will also allow the Proposers
to offer add/deduct alternates to the Project described in the Proposal Documents. HRSD
reserves the right to include any alternative offered by a Proposer, deemed to be in
HRSD’s best interest, in the evaluation of Price Proposals and in the final CCL
negotiated with the Successful Proposer.

The COMMITTEE either individually or as a group at any point in the evaluation may
contact some or all references included in the Statement of Qualifications previously
submitted by each Proposer. The COMMITTEE may use the information gained during
the reference checks in the evaluation. The COMMITTEE reserves the right to ask
questions or request additional information from any Proposer.

The COMMITTEE may conduct individual discussions with some or all of the Proposers
that submit Proposals in response to the RFP. The discussions may include an interview
of approximately 90 minutes and other discussions as required for the COMMITTEE to
clarify information contained in the Proposals.

The COMMITTEE shall assign a ranking for each short-listed proposer that submits
Technical and Price Proposals in response to the RFP. The ranking will be based on an
evaluation by the individual committee members using the Statement of Qualifications
submitted under the RFQ and the Technical and Price Proposals submitted under this
RFP, discussions with short-listed Proposers, and the following evaluation criteria and
maximum assigned points:

Evaluation Criteria For Ranking Step Maximum Points
a. Price Proposal 40
b. Qualifications and Experience 30
C. Technical Proposal 30
Total Points 100

The COMMITTEE shall rank and recommend to the Director of Engineering, in the
order of preference, one or more Proposers whose proposals best serve the interest of
HRSD.

The COMMITTEE shall submit a report to the Director of Engineering for approval
documenting the final rankings.
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17.10 Provisions for negotiations with the Proposer ranked first are set forth in Article 18 and
provisions for award of contract and signing of agreement are set forth in Article 20.

ARTICLE 18 - NEGOTIATION WITH PROPOSER RANKED FIRST

18.01 The Director of Engineering shall negotiate a Comprehensive Agreement beginning with
the Proposer ranked first. The Director of Engineering shall recommend award of a
Comprehensive Agreement to that Proposer if a satisfactory agreement can be negotiated.

Otherwise, the Director of Engineering shall formally terminate negotiations with the
Proposer ranked first and shall negotiate with the Proposer ranked second, and so on, until
a satisfactory Agreement can be negotiated. Refer to Section I11.G of HRSD’s Guidelines
for Implementation of the Public Private Education Facilities and Infrastructure Act
(PPEA) for HRSD’s reservation of rights.

ARTICLE 19 - CONTRACT SECURITY AND INSURANCE

19.01 Article 5 of the General Conditions, as may be modified by the Supplementary
Conditions, set forth Owner’s requirements as to performance and payment bonds and
insurance. When the Successful Proposer delivers the executed Agreement to Owner, it
shall be accompanied by such bonds and insurance certificates.

ARTICLE 20 - AWARD OF CONTRACT AND SIGNING OF AGREEMENT

20.01 Once the negotiation phase for the development of the Comprehensive Agreement is
complete and a decision to award has been made, the proposed agreement shall be posted
on the HRSD website for approximately 30 days prior to the execution of the agreement
and a copy of the proposals shall be made available for public inspection.

20.02 The Director of Engineering shall submit the negotiated Comprehensive Agreement to the
General Manager for approval, and the General Manager shall submit the Comprehensive
Agreement to the Commission for approval of award.

20.03 After the Commission approves the award of contract, the Owner will issue a Notice of
Award to the Successful Proposer. When Owner gives a Notice of Award to the
Successful Proposer, it will be accompanied by the required number of unsigned
counterparts of the Agreement with the other Contract Documents which are identified in
the Agreement as attached thereto. Within 15 days thereafter, Successful Proposer shall
sign and deliver the required number of counterparts of the Agreement and attached
documents to Owner. Within ten days thereafter, Owner will deliver one fully signed
counterpart to Successful Proposer.

20.04 After the Commission has approved the award of the Comprehensive Agreement with the
Successful Proposer, each Proposer may request a debrief meeting with the Selection
Committee Chairman to discuss the reasons why the Proposer was/was not selected.

ARTICLE 21 - RETAINAGE

21.01 Provisions concerning retainage are set forth in the Agreement.
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ARTICLE 22 - NON-DISCRIMINATION

22.01 The Private Entity must not discriminate on the basis of race, religion, color, sex, national
origin, age, disability, or any other basis prohibited by state law and must take the actions
described in the Supplementary Conditions.

ARTICLE 23 - DRUG FREE WORKPLACE

23.01 The Private Entity must provide a drug free workplace and must take actions described in
the Supplementary Conditions for contracts over $10,000.

ARTICLE 24 - DIVERSITY PROCUREMENT

24.01 HRSD has a goal to promote opportunities for the utilization of small, women-owned,
minority-owned and service disabled veteran-owned businesses in procurement activities.
HRSD encourages contractors and suppliers to provide for the participation of these
businesses through partnerships, joint ventures, subcontracts and other contractual
opportunities.

24.02 See the Supplementary Conditions for requirements related to the documentation of the
use of small, women-owned, minority-owned and service disabled veteran-owned
businesses in the Contract and subsequent Applications for Payment.

ARTICLE 25 - PARTNERING

25.01 Owner intends to participate in a partnering process with Private Entity. The process is
intended to help develop better and more effective communication and mutual
understanding of common goals. The objectives of the process will be to achieve
effective and efficient performance of the Work and completion of the Work within the
Contract Price and Contract Times, all in accordance with the Contract Documents.

25.02 Participation in the partnering process will be voluntary. To initiate the process, within 30
days after the Notice to Proceed, the key personnel of Owner, Owner’s Consultant,
Private Entity, and Private Entity’s construction project manager and general
superintendent, design project manager, and major Subcontractors will be invited to
attend a one day seminar and team building workshop to develop a partnering statement.
The seminar and the workshop will be conducted by a neutral facilitator at a time and
location agreed to by Owner and Private Entity.

25.03 The facilitator will be selected by Owner, subject to approval by Private Entity. All
facilitator-related and facilities costs will be shared equally by Owner and Private Entity
with no change in the Contract Price or Contract time. Each party will pay all cost
associated with the participation of its own personnel.

25.04 These provisions express the intent and spirit of the partnering process, and nothing stated
herein or in the partnering statement shall change in any way the rights, responsibilities,
and obligations of the parties as set forth in the Contract Documents. The partnering
statement will not be a part of the Contract Documents will not modify any defense,
claim, obligation, or right that otherwise exists.
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