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 PO Box 27775, Richmond, VA 23261-7775

BH Media Group, Inc.
Fed ID:  #45-5344990
Email: advertiserbilling@bhmginc.com
Telephone: 1-833-347-6300
Account Number: 3589014
Amount Due: $667.70

PAGE #

1 of 2

 
 DATE

TRANSACTION
NUMBER DESCRIPTION PRODUCT

SAU
SIZE

BILLED
UNITS

TIMES
RUN AMOUNT

Balance Forward 334.75

02/09-02/09 I0001061005-0209 Shannon Rice/PUBLIC NOTICE FOR REQUEST FOR
QUALIFICATIONS FOR DESIGN-BUILDER
Solicitation No. 404567  PROJECT: James River
SWIFT Facility (GN016360) and   James River Treat

RTD Times-Dispatch 2.00 x 49 Li 98 1 328.00

02/27 MFC-1718796-0227 Finance Charge 4.95

Previous Amount Owed: 334.75
New Charges This Period: 328.00
Payments This period: 0.00
Debit Adjustments This Period: 4.95
Credit Adjustments This Period: 0.00

Invoice and Statement of Account *UNAPPLIED AMOUNTS ARE INCLUDED IN TOTAL AMOUNT DUE

CURRENT AMOUNT DUE 30 DAYS 60 DAYS OVER 90 DAYS *UNAPPLIED AMOUNT TOTAL AMOUNT DUE

$332.95 $4.95 $0.00 $329.80 $0.00 $667.70

 

BILLING DATE BILLING PERIOD BILLED ACCOUNT # ADVERTISER CLIENT # ADVERTISER/CLIENT NAME

3/1/2020 02/03/2020 - 03/01/2020 3589014 3589014 HRSD

PLEASE DETACH AND RETURN THIS PORTION WITH YOUR REMITTANCE. MAKE CHECKS PAYABLE TO Richmond Times-Dispatch

 PO Box 27775, Richmond, VA 23261-7775

 
 

 Billing Account Name and Address

Remittance Address
HRSD
ATTN  REBECCA S. ASHLEY
HAMPTON ROADS SANITATION DISTRICT
DESIGN AND CONSTRUCTION SWIFT
PO BOX 5911
VIRGINIA BEACH VA 23471-0911

RICHMOND TIMES-DISPATCH
PO BOX 27775
RICHMOND, VA 23261-7775

DFDDTTFTFADAFAFTTTTFTDATATFDFADDTATATADFFFTDTTDAAAAFFTDAFFDTTDAFA

130200010 0003589014 0003589014 0000000000 00000000000033295 000066770 2

BILLED ACCOUNT # ADVERTISER / CLIENT NAME

3589014 HRSD

CURRENT AMOUNT 30 DAYS 60 DAYS OVER 90 DAYS

$332.95 $4.95 $0.00 $329.80

BILLING PERIOD TOTAL AMOUNT DUE

02/03/2020 - 03/01/2020 $667.70

    Check here for change of address (see reverse for details)

Please note your account on your payment and send to the remittance address below to ensure timely processing. Payment is due the 15th of the month, 
Richmond Times-Dispatch accepts cash, check, and ECP/ACH for statement payment. Credit cards are not accepted for statement payment for advertising that 

60 days past due. All bank returned checks will result in a non-refundable $30 fee assessed on your account. Any claims of error or discrepancies in invoices must 
be reported in writing to Richmond Times-Dispatch within 10 days from the date of such invoice.
Beginning February 3, 2020 ad production charges will accompany all ads created by the Richmond Times-Dispatch design team. Charges will vary 
depending on size. Please see your sales consultant for more information.

A

afc996e5-85d4-44bc-bbab-bb586fe8e517

SRice
Rectangle

SRice
Typewritten Text
200-GN016360-30.01-97100-GN0001  $164
200-JR013400-30.01-97100-GN0001   $164
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Rice, Shannon

From: Thomas, Audrey A. <AThomas@bhmginc.com>
Sent: Tuesday, June 23, 2020 5:20 PM
To: Bock, Pamela S.
Cc: Rice, Shannon
Subject: [EXTERNAL] RE: Regarding your billing inquiry     account #3589014
Attachments: STATEMENT-3589014-3589014-03-03-2020.pdf

          Hello, 
    
Here is the billing statement. 
Thank You                                                                                                                            
 

Audrey Thomas 
Accounts Receivable Clerk 
Business Office 
 
t. 804.649.6578  f. 804.819.1238 
300 E. Franklin St., Richmond, VA 23219 
athomas@timesdispatch.com 

 
Richmond.com 

 
 

From: Bock, Pamela S.  
Sent: Tuesday, June 23, 2020 4:00 PM 
To: BHMG Advertiser Billing 
Subject: FW: Regarding your billing inquiry 
 

Please email an invoice for the notice referenced below to the contact below. Thanks! 
 
Pamela Bock 
Legal & Obituary Advertising Coordinator 
Advertising 
 
t. 804.649.6716  f. 804.819.5585 
300 E. Franklin St., Richmond, VA 23219 
pbock@timesdispatch.com 

 
Richmond.com 
 
From: Rice, Shannon [mailto:SRice@hrsd.com]  
Sent: Tuesday, June 23, 2020 3:55 PM 
To: Bock, Pamela S. 
Subject: RE: Regarding your billing inquiry 
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CAUTION: This email originated from outside of the organization. Do not click links or open attachments unless you 
recognize the sender and know the content is safe. 

 

Good afternoon Pamela,  
 
I left a voicemail on April 1, 2020 and received the following message – I have still not received an invoice for the 
advertisement placed on 02/09/2020 for $328. The newspaper reference number is 0001061005 and the account 
number is 3589014. 
 
Please let me know if this has been paid and if not, please send me an electronic invoice so we can get it paid before our 
year end? 
 
Thank you. Shannon   
 
Shannon Rice |HRSD Contract Specialist | Office: 757.460.7005 |1434 Air Rail Avenue | Virginia Beach, VA 23455 
|srice@hrsd.com | www.hrsd.com 
Please consider the environment before printing this message. 
NOTE: I am teleworking until further notice due to COVID‐19. My office phone has been forwarded to my cell phone.  

 

From: Rice, Shannon  
Sent: Wednesday, April 1, 2020 2:15 PM 
To: 'Bock, Pamela S.' <PBock@timesdispatch.com> 
Subject: RE: Regarding your billing inquiry 
 
Good afternoon Pamela,  
 
Thank you for response, I will be looking out for it. I just wanted to make sure it was lost between our two offices.  
 
Thank you again, stay safe. Shannon  
 
Shannon Rice |HRSD Contract Specialist | Office: 757.460.7005 |1434 Air Rail Avenue | Virginia Beach, VA 23455 
|srice@hrsd.com | www.hrsd.com 
Please consider the environment before printing this message. 
 

 

From: Bock, Pamela S. <PBock@timesdispatch.com>  
Sent: Wednesday, April 1, 2020 2:13 PM 
To: Rice, Shannon <SRice@hrsd.com> 
Subject: [EXTERNAL] Regarding your billing inquiry 
 
Good afternoon – 
 
We are working remotely and do not have access to company phones so email is the preferred method of 
communication.  
 
Our billing period for March ended on Sunday so you should receive the invoice this week.  
 
If you do not receive the bill, you can reach our business office at 1‐833‐347‐6300. 
 
Thanks 
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Pamela Bock 
Legal & Obituary Advertising Coordinator 
Advertising 
 
t. 804.649.6716  f. 804.819.5585 
300 E. Franklin St., Richmond, VA 23219 
pbock@timesdispatch.com 

 
Richmond.com 
 





Order Confirmation
Order# 0001061005

Phone:  
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 0
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 0
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Invoice - Statement
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Rice, Shannon

From: Bradshaw, Ramona
Sent: Tuesday, February 11, 2020 10:30 AM
To: Rice, Shannon
Subject: FW: Your e-tearsheet is now available

 
 
From: etearsheets@timesdispatch.com [mailto:etearsheets@timesdispatch.com]  
Sent: Tuesday, February 11, 2020 10:27 AM 
To: Bradshaw, Ramona 
Subject: Your e-tearsheet is now available 
 
Hello HRSD,  
 
 
Your e-tearsheet is now available for ad number 0001061005-01 published in the RTD Times-Dispatch on 
Sunday, February 09, 2020.  
To view your ad, please click this link.  

BH MEDIA GROUP 

A Berkshire Hathaway Company 

 



Legal Notice Policy
The Richmond Times-Dispatch is not
responsible for typographical errors
or errors in publication except to the
extent of the cost of the first inser-
tion. No liability will arise through
the omission for any cause of any ad
or legal notice. You are cautioned to
check the papers to ascertain if your
ad or legal notice is published on the
proper dates and in the proper form.

MEETINGS & EVENTS MEETINGS & EVENTS

NOTICE OF SALE NOTICE OF SALE

PROPOSALS, BIDS, RFPS PROPOSALS, BIDS, RFPS PROPOSALS, BIDS, RFPS PROPOSALS, BIDS, RFPS

PROPOSALS, BIDS, RFPS PROPOSALS, BIDS, RFPS

TRUSTEE SALES TRUSTEE SALES

TRUSTEE SALES TRUSTEE SALES

Legal Advertisements
The Times-Dispatch is your trusted source for public information.

YOU HAVE A RIGHT TO KNOW. STAY INFORMED.

TIME IS MONEY!
Let us help sell those unwanted items.

Call 643-4414

Classified
Offers Borders on Liner Ads.
Call One of our Sales Reps for

More Information!

643-4414

Buying or Selling
a Home?

You’ll want to check the
homes for sale offered each
day in the Classifieds.

To place your home for sale,
call 643-4414.

Classified Advertising gives you
a quick view of the
marketplace each day.

Check our Help Wanted ads
for current offerings.

To place an ad,
Call 643-4414

Advertise
for results!
Call 643-4414

The perfect gift for someone
who loves Richmond

This new set of four pint glasses comes straight from
the RTD Archives. Featuring magazine covers from

the 1940s and 1950s, the glasses make a great gift for
anyone who loves Richmond’s unique history.

Set of 4 only $29.95
plus tax, shipping and handling if ordered online

Richmond.com/Vintage-Glasses

10
47
77
9-
03

NOTICE
The Virginia Marine Resources Commission invites public comment on
proposed amendments to regulations, as shown below. By February 10,
2020 the proposed draft regulations may be viewed at the Virginia Ma-
rine Resources Commission, 380 Fenwick Road, Bldg. 96, Fort Monroe,
Virginia.

In accordance with Section 28.2-209 of the Code of Virginia, a public
hearing on the proposed amendments to these regulations will be held
on Tuesday, February 25, 2020, at the Virginia Marine Resources Com-
mission, 380 Fenwick Road, Bldg. 96, Fort Monroe, Virginia. Public com-
ments on the proposals should be provided to Patrick Geer, VMRC Fish-
eries Management Division, 380 Fenwick Road, Bldg. 96, Fort Monroe,
Virginia 23651, by 12:00 p.m., Monday, February 24, 2020.

The Commission may review Fisheries Management Division items as
early as 9:30 a.m.
_______________________________________________________

I. Chapter 4 VAC 20-620-10 et seq., "Pertaining to Summer Flound-
er"
On January 28, 2020, the Virginia Marine Resources Commission adopt-
ed, under its emergency regulatory authority (Section 28.2-210 of the
Code of Virginia), amendments to Chapter 4 VAC 20-620-10 et seq., “Per-
taining to Summer Flounder”, that modify the landing dates, possession
limits and landing limits for summer flounder commercially harvested
offshore (federal waters) and landed in Virginia.
The purpose is to promote efficiency in the utilization of the resource.

II. Chapter 4 VAC 20-995-10 et seq., "Pertaining to Commercial Hook-
and-Line"
The Commission proposes to amend Chapter 4 VAC 20-995-10 et seq.,
"Pertaining to Commercial Hook-and-Line" to modify existing language
concerning time of day restrictions.
The purpose of these amendments is to conform these provisions to
past actions of the Commission and improve administrative oversight.

III. Chapter 4 VAC 20-110-10 et seq., “Pertaining to Lobsters”
The Commission proposes to amend Chapter 4 VAC 20-110-10 et seq.,
“Pertaining to Lobsters” to establish minimum size of escape vents in
lobster traps to comply with Addenda II and IV to the Interstate Fishery
Management Plan for American Lobster.
The purpose of this amendment is to comply with the interstate man-
agement plan for this species.

IV. Chapter 4 VAC 20-1310-10 et seq., "Pertaining to Jonah Crab"
The Commission proposes to amend Chapter 4 VAC 20-1310-10 et seq.,
"Pertaining to Jonah Crab" to establish a 2.75-inch minimum claw size
for claw-specific harvest greater than 5 gallons, to establish a definition
of Jonah crab bycatch, and to modify non-lobster trap possession limits
to comply with Addendum I and II of the Atlantic States Marine Fisher-
ies Commission’s Interstate Fishery Management Plan for Jonah Crab.
The purpose of this amendment is to comply with the interstate man-
agement plan for this species.

V. Chapter 4 VAC 20-450-10 et seq. “Pertaining to the Taking of Bluefish”
The Commission proposes to amend Chapter 4 VAC 20-450-10 et seq. “P-
ertaining to the Taking of Bluefish” to revise the recreational possession
limits for bluefish.
The purpose of this amendment is to comply with the interstate man-
agement plan for this species.
_______________________________________________________

VMRC DOES NOT DISCRIMINATE AGAINST INDIVIDUALS WITH DISABILI-
TIES; THEREFORE, IF YOU ARE IN NEED OF REASONABLE ACCOMMODA-
TIONS BECAUSE OF A DISABILITY, PLEASE ADVISE ELLEN BOLEN, DEPU-
TY COMMISSIONER (757-247-2269) NO LATER THAN FIVE WORK DAYS
PRIOR TO THE MEETING DATE AND IDENTIFY YOUR NEEDS.

NOTICE TO DBE CONTRACTORS
I-95 Northbound Rappahannock River Crossing
Branch Civil-Flatiron, Joint Venture invites all DBE subcontractors and
vendors to attend an outreach meeting pertaining to Design Build proj-
ect I-95 Northbound Rappahannock River Crossing.

Comfort Inn & Suites, Fredericksburg North
541 Warrenton Road

Fredericksburg, VA 22406
February 13, 2020
10 a.m. to 2 p.m.

This is a drop-in event and is open to any and all contractors interested
in participating in the project. You do not need to attend the entire time.
Drop by between 10 am and 2 pm. The Branch Civil-Flatiron team will be
available to answer questions regarding the plans, specifications, and
requirements of the project.
We are soliciting quotes for the following selected items of work: Sur-
veying, Clearing & Grubbing, Erosion Control, Hauling, Retaining Walls,
Noise Walls, Underdrain, Storm Sewer, Sanitary Sewer, Waterline, Mis-
cellaneous Concrete, Guardrail, Barrier, Paving, Pavement Marking,
Signs, ITS, Lighting, and Traffic Control.
We encourage Minority, Women, and Disadvantaged Businesses to par-
ticipate.
Contact Derek Chaconas at email: derek.chaconas@branchcivil.com for
information about this project.
EQUAL OPPORTUNITY EMPLOYER M/F/H/V

PUBLIC NOTICE
The Natural Resources Conservation Service (NRCS), in compliance with
the Agriculture Act of 2018, issues a public notice of the Virginia State
Technical Committee meeting. The meeting will be held at 10:00 AM on
Thursday, February 27, 2020, at 1606 Santa Rosa Road, Culpeper Bldg.,
2nd Floor Conference Room, Richmond, VA 23229. The meeting is open
to all interested individuals and groups concerned with the conserva-
tion of natural resources and associated programs and provisions of the
Agriculture Act of 2018 (Farm Bill). The meeting facilities are handicap-
ped accessible. Anyone requiring accommodations, including sign lan-
guage interpreters, should call prior to the date of the event. More infor-
mation may be obtained from Julie Hawkins, Assistant State Conserva-
tionist for Programs, NRCS, 1606 Santa Rosa Road, Suite 209, Richmond,
VA 23229 or at (804) 287-1692.

PUBLIC NOTICE
The contents of the below listed units located at AAAA Self Storage will
be sold Online only at Public Auction at https://storageauctions.com/
each facility on: Wednesday, February 19th, 2020
10:00am, 100 S. Providence Road, Richmond, VA 23236: A082, B014, P054,
P085
12:00pm, 8530 Richfood Road, Mechanicsville, VA 23116: B22, C52, D48
2:00pm, 1400 E Laburnum Ave, Richmond, VA 23222: A006, A010, A024,
B019, C010, C016, C068, D141, D168, D207A, F038, F050, F128
4:00pm, 1400 Chamberlayne Ave, Richmond, VA 23222: 054, 107, 185A,
300, 365, 411, P33-2002 Wildwood Trailer VIN#: 4X4TWDU262R131974
Thursday, February 20th, 2020
1:00pm, Ample Storage 11115 Iron Bridge Road, Chesterfield, VA 23831:
A16, E63, F38, J69, L11, M14. AAAA Self Storage reserves the right to re-
fuse any bid. TERMS: CASH or CREDIT CARD AT SALE.

PUBLIC SALE will be held at Nine Mile Rd Self Storage, 4118 Nine Mile
Rd., Richmond, VA.; Wed., February 12, 2020 @ 11:00 AM, Penny Griffin
(B-188), Antoine Richardson (B-150), Tarrin Yarbaraugh (A-181), James
Gillus (D-190), Mary Pulliam (A-181), Karen Davis (D-179) will be sold to
the highest bidder will be sold to the highest bidder. Terms-Cash Only

Branch Civil-Flatiron, Joint Venture is currently soliciting quotes for the
following project located in the City of Fredericksburg, Stafford County,
VA:
I-95 Northbound Rappahannock River Crossing Project
From: 1.26 M. South of Route 3 To: 0.01 M. South of Enon Road
State Project No.: 0095-111-270
Contract ID No.: C00105510DB106
We are soliciting quotes for the following selected items of work: Sur-
veying, Clearing & Grubbing, Erosion Control, Hauling, Retaining Walls,
Noise Walls, Underdrain, Storm Sewer, Sanitary Sewer, Waterline, Mis-
cellaneous Concrete, Guardrail, Barrier, Paving, Pavement Marking,
Signs, ITS, Lighting, and Traffic Control.
All quotes must be received by: March 10, 2020 @ 1:00 p.m. EST
We encourage Minority, Women and Disadvantaged Businesses to par-
ticipate.
Contact our Estimating Department at 804-297-3614 for further informa-
tion. Quotes may be submitted by email to BCIestimating@branchcivil.
com or US Mail to P.O. Box 40004, Roanoke, VA 24022.
EQUAL OPPORTUNITY EMPLOYER M/F/H/V

Commonwealth of Virginia University of Mary Washington
IFB UMW 20-1099, PROJECT 215-18272-001 REPAIR/REPLACE UNDER-
GROUND UTILITIES—SANITARY SEWER REHABILITATION Due: March 10,
2020 by 2 PM. Mandatory Pre-Bid Conference: 24 FEB 2020 at 10AM
Questions: Pat Canciglia, pcancigl@umw.edu, 540-654-1237. Info posted
to eVA VBO

COUNTY OF HENRICO, VIRGINIA

CONSTRUCTION BID
ITB #19-1933-10JOK - Woodman Road Extension Water Main
Due: March 10, 2020 at 2:00 p.m. For additional information visit:
https://henrico.us/finance/divisions/purchasing/solicitations/

COUNTY OF HENRICO, VIRGINIA

CONSTRUCTION BID
ITB #20-1975-1JOK - Replace Dry Pipe Sprinkler System at Longdale
Elementary School. Due: February 26, 2020 at 2:00 p.m.

For additional information visit:
https://henrico.us/finance/divisions/purchasing/solicitations/

COUNTY OF HENRICO, VIRGINIA

CONSTRUCTION BID
ITB #20-1976-1EAR - RICHMOND-HENRICO TURNPIKE SIDEWALK
Due: March 5, 2020 at 2:00 p.m. For additional information visit:
https://henrico.us/finance/divisions/purchasing/solicitations/

MEB GENERAL CONTRACTORS, INC. is soliciting Bid Proposals from sub-
contractors and suppliers that are MOB, WOB, SDVOB, and Small Busi-
ness certified for the following project: Proctors Creek WWTP Septage
Receiving Station, Chesterfield, VA. Bid Date: February 27, 2020 @ 2:00
P.M. For additional information contact Angie Duffer in our Estimating
Department at (757) 487-5858 or fax (757) 487-5089. MEB is an Equal Op-
portunity Employer and maintains a drug-free workplace.

Possie B. Chenault, Inc. invites MBE/ESB certified contractors and sup-
pliers to quote on the following projects for the City of Richmond:

FY 20 Package #1 (Northside) Citywide Sidewalk Improvements
Bid Date: 02/12/2020 @ 2:30 PM

FY 20 Package #2 (The Fan & Randolph) Citywide
Sidewalk Improvements

Bid Date: 02/24/2020 @ 2:30 PM
Proposals are needed for erosion control, sewer pipe and manhole ma-
terials; asphalt repair; concrete sidewalk and driveway; brick sidewalk;
concrete wheelchair ramp; curb and gutter; tree removal; surface resto-
ration and hauling. Please e-mail quotations to: possieb@earthlink.net
or fax to (804) 556-5501. Possie B. Chenault, Inc. is an EOE. Bid Docu-
ments may be examined at http://www.richmondgov.com/Procuremen
t/BidsProposals.aspx

PUBLIC NOTICE FOR REQUEST FOR QUALIFICATIONS
FOR DESIGN-BUILDER
Solicitation No. 404567

PROJECT: James River SWIFT Facility (GN016360) and
James River Treatment Plant
Advanced Nutrient Reduction Improvements (JR013400)

Notice is hereby given that the Hampton Roads Sanitation District
(HRSD) requests Statement of Qualifications (SOQ) from qualified De-
sign-Builders for the design, construction, and commissioning of 2 capi-
tal projects: James River SWIFT Facility (GN016360) and James River
Treatment Plant Advanced Nutrient Reduction Improvements
(JR013400).

The evaluation and selection of the Design-Builder shall be based on the
evaluation plan specified in the Request for Qualifications (RFQ) which
provides for a three-step proposal submission process consisting of an
initial RFQ, a subsequent Request for Proposals (RFP), and a Price Pro-
posal. HRSD shall evaluate each SOQ and select 2 or more proposers for
further consideration. HRSD shall select a Design-Builder on the basis of
all information developed during the selection process that best serves
the interest of HRSD. Only Design-Builders short-listed as a request of
this RFQ will be allowed to submit a proposal under the RFP and a price
proposal.

Any Design-Builder desiring consideration may submit a SOQ online
through HRSD’s Online Oracle ERP system (https://www.hrsd.com) until
11:00 a.m., local time on March 10, 2020. Failure to submit a SOQ
through HRSD’s Online Oracle ERP system prior to the due date and
time will be cause for rejection by HRSD.

The RFQ may be viewed by logging into HRSD’ Online Oracle ERP sys-
tem. All Proposers must be registered in advance of submitting a SOQ.
Technical questions should be submitted through HRSD’s Online Oracle
ERP system as an online discussion. Questions related to submitting a
SOQ or using the online system should be directed to the ERP HelpDesk
at erphelp@hrsd.com or 757-460-7318 or Shannon Rice at srice@hrsd.co
m or 757-460-7005.

A non-mandatory pre-qualification conference will be held at HRSD
North Shore Operations Center, 2389 G Ave, Newport News, VA, 23602 at
9:00 a.m. on February 20, 2020.

This project is anticipated to be funded in part under the Virginia Clean
Water Revolving Loan Fund, the Virginia Water Quality Improvement
Fund, U.S. Environmental Protection Agency’s Water Infrastructure and
Finance Act, and possible other sources.

REQUEST FOR BIDS
Owner Bay Aging
Address P.O. Box 610/5306 Old Virginia Street, Urbanna VA 23175
Sealed bids shall be received for renovations and sitework at four (4) of-
fice buildings in Urbanna, VA for use by Bay Aging located at the Bay
Aging Office located at 5306 Old Virginia Street, Urbanna VA 23175. Bids
must be received by 2:00 pm, March 10, 2020. Bids will then be publicly
opened and read aloud in the Board Room at this location.
Contract documents may be examined at the following:
1) dBF Associates, Architects, 925-B East Jefferson Street,
Charlottesville, VA 22902

2) Bay Aging, 5306 Old Virginia Street, Urbanna VA 23175
3) Builders & Contractors Exchange Plan Room, Norfolk VA
4) Valley Construction News Plan Room, Richmond VA

Copies of the contract documents may be obtained at Bay Aging (ad-
dress above) upon payment of $110.00 for each set. Digital copies may
be obtained by Dropbox link from the Architect. Contact Rick Funk, dBF
Associates, Architects at (434) 977-2791 to coordinate receipt of the
Dropbox link.
Any bidder, non-bidder, subcontractor or supplier, upon returning the
contract documents in good condition within ten (10) days of bid open-
ing will be refunded $110.00.
A prebid conference will be held on February 13, 2020 at 1:00 at the Bay
Aging office building, address noted above.
The procedure for withdrawal of bid shall be according to provision
"(i)" contained in 11-54, Code of Virginia (1950) as amended.
The bidder is required under Title 54, Chapter 11, Code of Virginia (1950)
as amended, to show evidence of being licensed as a "Class A or B Con-
tractor." The bidder shall place on the outside of the envelope contain-
ing the bid and shall place in the bid over his signature whichever
of the following notations is appropriate:
"Licensed Class A Virginia Contractor No. ______________________"
"Licensed Class B Virginia Contractor No. ______________________"
___________________________ __________________________

Date_______________________________

Request for Proposals
Private Guard Security Services

RRHA RFP-2020-02
Issue Date: February 7, 2020

Pre-Proposal Conference: February 13, 2020 at 11:00AM
Closing Date and Time: February 25, 2020 at 2:00PM

This communication serves to apprise you and your firm of the above
mentioned Request for Proposal (RFP) for Private Guard Security Serv-
ices. We invite you and your firm to respond to this RFP. Please review
carefully all sections of the RFP, paying particular attention to the clos-
ing date and time listed above and within the body of the RFP. RRHA
does not discriminate against faith-based organizations (Code of Virgin-
ia, 2.2-4343. 1D)
All Inquiries For Information Should Be Directed To:
Arthur J. Walker, CPPO
Director of Procurement and Contract Administration
(804) 780-4444 (office)
arthur.walker@rrha.com

REQUEST FOR PROPOSALS
Virginia Alcoholic Beverage Control Authority

RFP#: SP-603-20
Title: Freight Services Term Contract
Due Date/Time: May 12, 2020 at 2:00 PM
A Mandatory Preproposal conference is being held on February 25, 2020
at 10:00 AM at the Central Office, 2901 Hermitage Road, Richmond, VA
23220.
For more information: e-mail sue.balsinger@abc.virginia.gov

REQUESTS FOR RESUME &
EMPLOYMENT OPPORTUNITIES

Richmond Metropolitan Habitat for Humanity is seeking subcon-
tractors experienced in rehabilitation of single-family houses in
the following trades:

Demolition Asbestos Abatement Framing 3rd Party Inspectors
Roofing Siding Interior Trim
HVAC Electrical Plumbing
Flooring Insulation Drywall
Painting Cleaning Fencing

All must have a minimum of three (3) years’ experience in their
field of expertise. These are for federally funded construction proj-
ects; subcontractors will be required to participate in Section 3 hir-
ing requirements reporting. Those not interested in participation
in federally funded programs need not apply.

The projects are located at:
2019 2nd Avenue
1708 Jacqueline Court
1714 Jacqueline Street
1613 Winder Street

These are “Section 3 Covered Positions; all HUD Recipients and
Resident Owned Businesses are encouraged to apply.”

Email all resumes to acoble@richmondhabitat.org.
Ann Coble, Phone: 804-232-7001, ext. 114.

Responses due Feb. 14th, 2020

Richmond Metropolitan Habitat for Humanity
is an Equal Opportunity Employer.

The City of Colonial Heights will receive sealed proposals until, but
not later than, 2:00 PM EDT, March 10 2020, for furnishing the City of
Colonial Heights VA with a physical security risk assessment for City
owned buildings and property. The sealed bid, along with the
specifications, are available for downloading, on the City web site,
www.colonialheightsva.gov, under the popular links section: Bids &
RFP. If you have any questions, please notify Larry Melvin, Purchasing
Agent, 804-520-9333, melvinL@colonialheightsva.gov

CHESTERFIELD COUNTY
GOVERNMENT

RFP #ADMN20000373 for Trans-
portation Services, Shared Ride,
Non-Metered due March 3, 2020
by 4:00 p.m. 804-748-1617 or

ping.chesterfield.gov

TRUSTEE SALE
1711 Fairfax Street, Petersburg, VA 23805

In execution of a Deed of Trust in the original principal amount of
$170,217.00, dated February 28, 2008 recorded in the Clerk’s Office of
the Circuit Court of the City of Petersburg, Virginia, in Document No.
080000926, at Page 0349, default having occurred in the payment of the
Note thereby secured and at the request of the holder of said Note, the
undersigned Substitute Trustee will offer for sale at public auction at
the entrance to the Circuit Court Building for the City of Petersburg, 7
Courthouse Avenue, Petersburg, on February 26, 2020 at 10:30 AM the
property described in said deed, located at the above address and brief-
ly described as: Lots 14, 15 and 16, Block 4, Walnut Hill Addition, with
improvements thereon.Subject to any and all covenants, conditions, re-
strictions, easements, and all other matters of record taking priority
over the Deed of Trust,if any, affecting the aforesaid property. TERMS
OF SALE: CASH: A deposit of $20,000.00 or 10% of the sales price, which-
ever is lower, cash or certified check will be required at the time of sale,
but no more than $10,000.00 of cash will be accepted, with settlement
within fifteen (15) days from the date of sale. Sale is subject to post
sale confirmation that the borrower did not file for protection under the
U.S. Bankruptcy Code prior to the sale which affects the validity of the
sale, as well as to post-sale confirmation of the status of the loan with
the loan servicer including, but not limited to, determination of whether
the borrower entered into any repayment agreement, reinstated or paid
off the loan prior to the sale. In any such event, the sale shall be null
and void, and the Purchaser’s sole remedy, in law or equity, shall be the
return of his deposit without interest. Additional terms may be an-
nounced at the time of sale. Pursuant to the Federal Fair Debt Collection
Practices Act, we advise you that this firm is a debt collector attempting
to collect the indebtedness referred to herein and any information we
obtain will be used for that purpose.

SAMUEL I. WHITE, P.C., Substitute Trustee
This is a communication from a debt collector.
FOR INFORMATION CONTACT: SAMUEL I. WHITE, P.C.
(64020)
596 Lynnhaven Parkway Suite 200, Virginia Beach, VA 23452
757-457-1460 - Call Between 9:00 a.m. and 5:00 p.m.
or visit our website at www.siwpc.net

TRUSTEE SALE
7502 Biscayne Road, Richmond, VA 23294

Henrico County
In execution of a Deed of Trust in the original principal amount of
$80,000.00, dated December 26, 2006 recorded in the Clerk’s Office of
the Circuit Court of the Henrico County, Virginia, in Document No. 13413,
in Book No. 4303, at Page 1905, default having occurred in the payment
of the Note thereby secured and at the request of the holder of said
Note, the undersigned Substitute Trustee will offer for sale at public
auction at the entrance to the Circuit Court Building of the County of
Henrico, 4301 East Parham Road, Henrico, VA 23273, on March 6, 2020 at
9:30 AM the property described in said deed, located at the above ad-
dress and briefly described as: Lot 3, Block B, Whispering Pines, Section
A, with improvements thereon. Subject to any and all covenants, condi-
tions, restrictions, easements, and all other matters of record taking pri-
ority over the Deed of Trust, if any, affecting the aforesaid property.
TERMS OF SALE: CASH: A deposit of $20,000.00 or 10% of the sales price,
whichever is lower, cash or certified check will be required at the time
of sale, but no more than $10,000.00 of cash will be accepted, with set-
tlement within fifteen (15) days from the date of sale. Sale is subject to
post sale confirmation that the borrower did not file for protection un-
der the U.S. Bankruptcy Code prior to the sale which affects the validity
of the sale, as well as to post-sale confirmation of the status of the loan
with the loan servicer including, but not limited to, determination of
whether the borrower entered into any repayment agreement, reinstat-
ed or paid off the loan prior to the sale. In any such event, the sale shall
be null and void, and the Purchaser’s sole remedy, in law or equity, shall
be the return of his deposit without interest. Additional terms may be
announced at the time of sale. Pursuant to the Federal Fair Debt Collec-
tion Practices Act, we advise you that this firm is a debt collector at-
tempting to collect the indebtedness referred to herein and any infor-
mation we obtain will be used for that purpose.

SAMUEL I. WHITE, P.C., Substitute Trustee
This is a communication from a debt collector.
FOR INFORMATION CONTACT: SAMUEL I. WHITE, P.C.
(64066)
596 Lynnhaven Parkway Suite 200, Virginia Beach, VA 23452
757-457-1460 - Call Between 9:00 a.m. and 5:00 p.m.
or visit our website at www.siwpc.net

TRUSTEE’S SALE OF 186 ROSEBUD RUN, AYLETT, VA 23009. In execution
of a certain Deed of Trust dated April 21, 2000, in the original principal
amount of $95,950.00 recorded in the Clerk’s Office, Circuit Court for
King William County, Virginia, in Book 311 at Page 1691 as Instrument
No. 858 . The undersigned Substitute Trustee will offer for sale at public
auction in the front of the Circuit Court building for King William County,
351 Courthouse Lane, King William, Virginia on March 9, 2020, at 9:30
AM, the property described in said Deed of Trust, located at the above
address, and more particularly described as follows: ALL THAT CERTAIN
LOT, PIECE OR PARCEL OF LAND, LYING AND BEING IN THE ACQUINTON
DISTRICT OF KING WILLIAM COUNTY, VIRGINIA, BEING KNOWN AND
DESIGNATED AS LOT 68, SECTION B, ROSE GARDEN ESTATES, AS
SHOWN ON PLAT OF SUBDIVISION ENTITLED "ROSE GARDEN ESTATES,
SECTION B, ACQUINTON DISTRICT, KING WILLIAM COUNTY, VIRGINIA",
PREPARED BY W. ALLEN BROWN, L.S., DATED FEBRUARY 1, 1996 AND RE-
CORDED APRIL 15, 1996, IN THE CLERK‘S OFFICE, CIRCUIT COURT, KING
WILLIAM COUNTY, VIRGINIA, IN PLAT BOOK 16, PAGE 77, TO WHICH
PLAT REFERENCE IS MADE FOR A MORE PARTICULAR DESCRIPTION OF
SAID REAL ESTATE. TERMS OF SALE: ALL CASH. A bidder’s deposit of
ten percent (10%) of the sale price or ten percent (10%) of the original
principal balance of the subject Deed of Trust, whichever is lower, in the
form of cash or certified funds payable to the Substitute Trustee must
be present at the time of the sale. The balance of the purchase price will
be due within fifteen (15) days of sale, otherwise Purchaser’s deposit
may be forfeited to Trustee. Time is of the essence. If the sale is set
aside for any reason, the Purchaser at the sale shall be entitled to a re-
turn of the deposit paid. The Purchaser may, if provided by the terms of
the Trustee’s Memorandum of Foreclosure Sale, be entitled to a $50
cancellation fee from the Substitute Trustee, but shall have no further
recourse against the Mortgagor, the Mortgagee or the Mortgagee’s at-
torney. A form copy of the Trustee’s memorandum of foreclosure sale
and contract to purchase real property is available for viewing at
www.bwwsales.com. Additional terms, if any, to be announced at the
sale. This is a communication from a debt collector and any information
obtained will be used for that purpose. The sale is subject to seller con-
firmation. Substitute Trustee: Equity Trustees, LLC, 2101 Wilson Blvd.,
Suite 1004, Arlington, VA 22201. For more information contact: BWW
Law Group, LLC, attorneys for Equity Trustees, LLC, 6003 Executive Blvd,
Suite 101, Rockville, MD 20852, 301-961-6555, website:
www.bwwsales.com. VA-346136-1.

TRUSTEE’S SALE OF 20102 GLENLIVET CT, SOUTH CHESTERFIELD, VA
23803. In execution of a certain Deed of Trust dated March 9, 2018, in
the original principal amount of $145,166.00 recorded in the Clerk’s Of-
fice, Circuit Court for Chesterfield County, Virginia, in Book 11918 at
Page 0075 as Instrument No. 180008563 . The undersigned Substitute
Trustee will offer for sale at public auction in the front of the Circuit
Court building for Chesterfield County, 9500 Courthouse Road, Chester-
field, VA on March 9, 2020, at 12:30 PM, the property described in said
Deed of Trust, located at the above address, and more particularly de-
scribed as follows: ALL THAT CERTAIN LOT OR PARCEL OF LAND, WITH
THE IMPROVEMENTS THEREON AND APPURTENANCES THERETO BE-
LONGING, LYING, BEING AND SITUATE IN MATOACA MAGISTERIAL DIS-
TRICT OF CHESTERFIELD COUNTY, VIRGINIA, AND FURTHER KNOWN,
NUMBERED AND DESIGNATED AS LOT 15, BLOCK I, SECTION 2, OAK FOR-
EST ESTATES, A SUBDIVISION OF SAID COUNTY, AS SHOWN ON A PLAT
THEREOF DULY RECORDED IN THE CLERK‘S OFFICE, CIRCUIT COURT OF
THE COUNTY OF CHESTERFIELD, VIRGINIA, IN PLAT BOOK 30, PAGE 31.
TERMS OF SALE: ALL CASH. A bidder’s deposit of ten percent (10%) of
the sale price or ten percent (10%) of the original principal balance of
the subject Deed of Trust, whichever is lower, in the form of cash or cer-
tified funds payable to the Substitute Trustee must be present at the
time of the sale. The balance of the purchase price will be due within fif-
teen (15) days of sale, otherwise Purchaser’s deposit may be forfeited
to Trustee. Time is of the essence. If the sale is set aside for any rea-
son, the Purchaser at the sale shall be entitled to a return of the deposit
paid. The Purchaser may, if provided by the terms of the Trustee’s
Memorandum of Foreclosure Sale, be entitled to a $50 cancellation fee
from the Substitute Trustee, but shall have no further recourse against
the Mortgagor, the Mortgagee or the Mortgagee’s attorney. A form copy
of the Trustee’s memorandum of foreclosure sale and contract to pur-
chase real property is available for viewing at www.bwwsales.com. Ad-
ditional terms, if any, to be announced at the sale. This is a communica-
tion from a debt collector and any information obtained will be used for
that purpose. The sale is subject to seller confirmation. Substitute
Trustee: Equity Trustees, LLC, 2101 Wilson Blvd., Suite 1004, Arlington,
VA 22201. For more information contact: BWW Law Group, LLC, attor-
neys for Equity Trustees, LLC, 6003 Executive Blvd, Suite 101, Rockville,
MD 20852, 301-961-6555, website: www.bwwsales.com. VA-340357-1.

TRUSTEE’S SALE OF 3230 TADLEY DRIVE, MIDLOTHIAN, VA 23112. In exe-
cution of a certain Deed of Trust dated October 16, 2015, in the original
principal amount of $253,606.00 recorded in the Clerk’s Office, Circuit
Court for Chesterfield County, Virginia, in Book 11035 at Page 0269 as
Instrument No. 40633 . The undersigned Substitute Trustee will offer for
sale at public auction in the front of the Circuit Court building for Ches-
terfield County, 9500 Courthouse Road, Chesterfield, VA on March 16,
2020, at 12:30 PM, the property described in said Deed of Trust, located
at the above address, and more particularly described as follows: ALL
THAT CERTAIN LOT, PIECE OR PARCEL OF LAND, WITH ALL IMPROVE-
MENTS THEREON AND ALL APPURTENANCES THERETO BELONGING, LO-
CATED AND BEING IN THE COUNTY OF CHESTERFIELD, COMMON-
WEALTH OF VIRGINIA AND BEING DESIGNATED AS FOLLOWS: LOT 145,
SECTION 2 AS SHOWN ON PLAT ENTITLED, "WALNUT GROVE, SECTION
2" RECORDED WITH THE CLERK‘S OFFICE OF THE CIRCUIT COURT,
CHESTERFIELD COUNTY, VIRGINIA IN PLAT BOOK 168, PAGES 8-16.
TERMS OF SALE: ALL CASH. A bidder’s deposit of ten percent (10%) of
the sale price or ten percent (10%) of the original principal balance of
the subject Deed of Trust, whichever is lower, in the form of cash or cer-
tified funds payable to the Substitute Trustee must be present at the
time of the sale. The balance of the purchase price will be due within fif-
teen (15) days of sale, otherwise Purchaser’s deposit may be forfeited
to Trustee. Time is of the essence. If the sale is set aside for any rea-
son, the Purchaser at the sale shall be entitled to a return of the deposit
paid. The Purchaser may, if provided by the terms of the Trustee’s
Memorandum of Foreclosure Sale, be entitled to a $50 cancellation fee
from the Substitute Trustee, but shall have no further recourse against
the Mortgagor, the Mortgagee or the Mortgagee’s attorney. A form copy
of the Trustee’s memorandum of foreclosure sale and contract to pur-
chase real property is available for viewing at www.bwwsales.com. Ad-
ditional terms, if any, to be announced at the sale. This is a communica-
tion from a debt collector and any information obtained will be used for
that purpose. The sale is subject to seller confirmation. Substitute
Trustee: Equity Trustees, LLC, 2101 Wilson Blvd., Suite 1004, Arlington,
VA 22201. For more information contact: BWW Law Group, LLC, attor-
neys for Equity Trustees, LLC, 6003 Executive Blvd, Suite 101, Rockville,
MD 20852, 301-961-6555, website: www.bwwsales.com. VA-327516-1.

TRUSTEE’S SALE OF 5331 WARWICK ROAD, RICHMOND, VA 23224. In ex-
ecution of a certain Deed of Trust dated November 17, 2014, in the origi-
nal principal amount of $176,739.00 recorded in the Clerk’s Office, Cir-
cuit Court for Richmond City, Virginia as Instrument No. 140019898 . The
undersigned Substitute Trustee will offer for sale at public auction in
the front of the Circuit Court building for the City of Richmond, John
Marshall Courts Building, 400 North 9th Street, Richmond, Virginia on
March 9, 2020, at 2:15 PM, the property described in said Deed of Trust,
located at the above address, and more particularly described as fol-
lows: ALL THAT CERTAIN LOT, PIECE OR PARCEL OF LAND, WITH IM-
PROVEMENTS THEREON AND APPURTENANCES THEREUNTO BELONG-
ING, LYING AND BEING IN THE CITY OF RICHMOND, VIRGINIA (FORMER-
LY MANCHESTER DISTRICT, CHESTERFIELD COUNTY, VIRGINIA) CON-
TAINING 0.372 ACRE, MORE OR LESS, AND MORE PARTICULARLY
BOUNDED AND DESCRIBED AS FOLLOWS TO-WIT: BEGINNING AT A ROD
AT A CORNER ON WARWICK ROAD AND THENCE RUNNING SOUTH 43 DE-
GREES 9 MINUTES EAST TO A ROD ON THE CORNER OF WARWICK ROAD,
THENCE RUNNING BACK SOUTH 46 DEGREES 51 MINUTES WEST TO A
ROD AT A CORNER OF THE LAND FORMERLY BELONGING TO C.H. HAR-
RIS, THENCE RUNNING NORTH 45 DEGREES 33 MINUTES WEST TO A ROD
THENCE RUNNING FROM SAID POINT NORTH 46 DEGREES 51 MINUTES
EAST TO THE POINT OF BEGINNING; SAID TRACT OR PARCEL OF LAND IS
ACCURATELY SHOWN AS TO METES AND BOUNDS ON A MAP OF SAID
0.372 ACRE, MADE BY W.W. LAPRADE & BROS., C.E., DATED OCTOBER 10,
1947, A BLUE PRINT OF WHICH MAP IS ATTACHED TO THAT CERTAIN
DEED RECORDED IN THE CLERK‘S OFFICE OF THE CIRCUIT COURT OF
THE COUNTY OF CHESTERFIELD, VIRGINIA, IN DEED BOOK 329, PAGE
140, AND REFERENCE IS MADE TO SAID MAP OF PLAT FOR A DETAILED
AND ACCURATE DESCRIPTION AS TO METES AND BOUNDS. LESS AND
EXCEPT THAT CERTAIN PIECE OR PARCEL OF LAND CONVEYED TO THE
COMMONWEALTH OF VIRGINIA, DATED SEPTEMBER 5, 2007, RECORDED
MARCH 10, 2008, IN THE CLERK‘S OFFICE, CIRCUIT COURT, CITY OF
RICHMOND, VIRGINIA IN INSTRUMENT NO. 08-06286. TERMS OF SALE:
ALL CASH. A bidder’s deposit of ten percent (10%) of the sale price or
ten percent (10%) of the original principal balance of the subject Deed
of Trust, whichever is lower, in the form of cash or certified funds paya-
ble to the Substitute Trustee must be present at the time of the sale.
The balance of the purchase price will be due within fifteen (15) days of
sale, otherwise Purchaser’s deposit may be forfeited to Trustee. Time is
of the essence. If the sale is set aside for any reason, the Purchaser at
the sale shall be entitled to a return of the deposit paid. The Purchaser
may, if provided by the terms of the Trustee’s Memorandum of Foreclo-
sure Sale, be entitled to a $50 cancellation fee from the Substitute
Trustee, but shall have no further recourse against the Mortgagor, the
Mortgagee or the Mortgagee’s attorney. A form copy of the Trustee’s
memorandum of foreclosure sale and contract to purchase real proper-
ty is available for viewing at www.bwwsales.com. Additional terms, if
any, to be announced at the sale. This is a communication from a debt
collector and any information obtained will be used for that purpose.
The sale is subject to seller confirmation. Substitute Trustee: Equity
Trustees, LLC, 2101 Wilson Blvd., Suite 1004, Arlington, VA 22201. For
more information contact: BWW Law Group, LLC, attorneys for Equity
Trustees, LLC, 6003 Executive Blvd, Suite 101, Rockville, MD 20852,
301-961-6555, website: www.bwwsales.com. VA-340558-2.

TRUSTEE’S SALE OF 8830 LAKE JORDAN LANE, NORTH DINWIDDIE, VA
23803. In execution of a certain Deed of Trust dated June 22, 2016, in the
original principal amount of $235,252.00 recorded in the Clerk’s Office,
Circuit Court for Dinwiddie County, Virginia as Instrument No.
160001832. The undersigned Substitute Trustee will offer for sale at
public auction in the front of the Circuit Court building for Dinwiddie
County, 14008 Boydton Plank Road, Dinwiddie, Virginia on March 9,
2020, at 10:30 AM, the property described in said Deed of Trust, located
at the above address, and more particularly described as follows: ALL
THAT CERTAIN LOT, PIECE OR PARCEL OF LAND WITH IMPROVEMENTS
THEREON AND APPURTENANCES THERETO BELONGING, LYING AND BE-
ING IN DINWIDDIE COUNTY, VIRGINIA, AND BEING KNOWN AS LOT 177,
PHASE III, LAKE JORDAN, AS SHOWN ON A CERTAIN PLAT ENTITLED
"LAKE JORDAN, PHASE III ROHOIC DISTRICT, DINWIDDIE COUNTY, VIR-
GINIA", PREPARED BY TIMMONS GROUP, DATED JUNE 4, 2007, RECORD-
ED NOVEMBER 15, 2007 IN THE CLERK‘S OFFICE, CIRCUIT COURT, DIN-
WIDDIE COUNTY, VIRGINIA, IN PLAT BOOK 17, PAGES 612-621, REFER-
ENCE TO WHICH IS HEREBY MADE FOR A MORE PARTICULAR DESCRIP-
TION OF THE PROPERTY HEREBY CONVEYED. TERMS OF SALE: ALL
CASH. A bidder’s deposit of ten percent (10%) of the sale price or ten
percent (10%) of the original principal balance of the subject Deed of
Trust, whichever is lower, in the form of cash or certified funds payable
to the Substitute Trustee must be present at the time of the sale. The
balance of the purchase price will be due within fifteen (15) days of
sale, otherwise Purchaser’s deposit may be forfeited to Trustee. Time is
of the essence. If the sale is set aside for any reason, the Purchaser at
the sale shall be entitled to a return of the deposit paid. The Purchaser
may, if provided by the terms of the Trustee’s Memorandum of Foreclo-
sure Sale, be entitled to a $50 cancellation fee from the Substitute
Trustee, but shall have no further recourse against the Mortgagor, the
Mortgagee or the Mortgagee’s attorney. A form copy of the Trustee’s
memorandum of foreclosure sale and contract to purchase real proper-
ty is available for viewing at www.bwwsales.com. Additional terms, if
any, to be announced at the sale. This is a communication from a debt
collector and any information obtained will be used for that purpose.
The sale is subject to seller confirmation. Substitute Trustee: Equity
Trustees, LLC, 2101 Wilson Blvd., Suite 1004, Arlington, VA 22201. For
more information contact: BWW Law Group, LLC, attorneys for Equity
Trustees, LLC, 6003 Executive Blvd, Suite 101, Rockville, MD 20852, 301-
961-6555, website: www.bwwsales.com. VA-346377-1.
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August 6,2020

District Of Columtria s Dept. of Small and Local Business Development (DC-DSLBD)
441-4lth Street, Suite 970N
Washington, DC, 20001

To Whom It May Concem:

Ulliman Schuue - Alberici (US-A), ajoint venture, is pursuing the following project, James River SWIFT Facility and
James River Treatment Plant Advanced Nutrient Reduction Improvements located in Newport News, Virginia. This is a
competitively bid Design-Build project with an estimated value of$300 million that is in the final stages ofacquisition.
Quotations are due to US-A on or before September 15, 2020.

Solicitation of participation by Minority and Women's Business Enterprises (MBEAIBE) is a requirement of this
project. Accordingly, our company is soliciting quotations from subcontractors and suppliers on this project. We are
requesting your organization's assistance to us in contacting qualified MBUWBE companies that would be interested in
bidding work on the above project.

MBE/WBE Subcontractors are encouraged to bid as ajoint venture/consortium ifportions ofthe work are too large for a
single company. Subcontactors are also encouraged to breakdown work packages into a scope ofwork that enables the
sut contractor to comfortably & competitively bid portions ofthe proiect.

We are requesting quotations for work under the following specification divisions or any section ofa division:

Division 22 -Plumbing
Division 23 - IryAC
Division 26 - Elcctric
Divisiotr 27 - Commrnicotiotrs

Division 0l - General Requircments
[)ivision 03 - C]oncrctr
Division 04 - Nlasonry
Division 05 - N.letals
Division 06 - Wood & Plastics & Composites Division 28 El€ctronic Safety & Securit-t
Division 07 -'fhermal & Moisture Protection Division 3l - Earthwork
Division 0E - Openings
Division 09 - Finishca
Division l0- Specixlties
Divisioo ll - Equipment
l)ivisior l2 - [urnishings
Divisioo 14 - flonveying Equipmcnt
Division 2l - Fire Suppression

Division 32 - [xterior Improv€mcnts
Division 33 - Utilities
Divisioo {0 - Prcc€ss Ilterconncctiotrs
Division 4l Materiel Processiltg and HaIdling Equipmclt
Division,l3 -Procels Gas ard l,iquid Handling Purilicstion & Storagc Equipmeot
Division 4.1 Wat€r and Weste*ster Equipment

Plans and specifications for the project are available by sending a request to tdemartini@ulli@xbutEg.laE or calling
(703) 9'12-60s3.

For additional information, contact Travis DeMartini:

14420 Albemarle Point Place

Suite I l0
Chantilly, VA 20151
Phone: (703) 972-6053 | Fax: (703) 434-3714

Please do not hesitate to contact me with any questions or concerns.

Sincerely,

Travis DeMartini

14420 ALBEMARLE POINT PLACE.SUITE ]10 CHANTILLY VA 20151

T 703-972-6053. F703-43d-3714. ULLTMANSCHUTTE.COM

BUILDING A BETTER ENVIRONMENTO



ULLIMAN SCHUTTE

August 6, 2020

District Deparlment of Transportation Office of Civil Rights
55 M Street. SE. Suite 400
Washington. DC, 20003

To W1lom It May Concern:

Ullirran Schutte Alberici (US-A), a.joint venture, is pursuing the lbllorving project, James River SWIPT FaciJity and
lames River Trealment Plant Advanced Nutrient Reduction lmprovements located in Newport Nervs, Virginia. "Ihis is a
competitively bid Design-Build project with an estimated value of$300 million that is in the linal stages ofauquisitiL,n.

Quotations are due to lJS-A on or before September 15, 2020.

Solicitation of participation by Minority and Women's Business Entcrprises (MBE/WBE) is a requirement of this
project. Accordingly^ our company is soliciting quotations from subcontractors and suppliers on this project. We are
requestilg your organization's assistance to us in contacting qualified MBE/WBE companies that would be interested in
bidding work on the above project.

MBE,/WBE Subcontractors are encouraged to bid as ajoint venture/consortium ifpoftions ofthe work are too large for a

single company. Subcontractors are also encouraged to breakdou'n work packages into a scope ofwork that enables the
subconkactor to confortably & conrpetitively bid poftions ofthe project.

We are requesting quotations for work under the following specification divisions or any section of a division:

Division 0l - General Requirements
Division 03 - Concrete
Division 04 - MasoDry
Division 0S - Met{ls
Division 06 - Wood & Plastics & Composites Division 2E - Uectronic Safety & Security
Division 07 Th€rnral & Moistnre Protection Division 31 - Earthwork

Divisiotr 22 - Plumt ing
Division 23 - HVAC
Division 26 - Electrical
Division 27 - Communications

Divisiotr 32 - trxterior Improvemetrts
Divbion 33 - Utilities
Divisiotr 40 - Proc€ss htercooflectioos
Division 4l - Materirl Processi[g {trd Hstrdulg Equipmeot
Division 43 - Process Cas and Liquid llandling Purilication & Storage Equipmert
Division r1l[ - Watcr and Wastelvater Equipmmt

Division 08- Openings
DiYision 09 - Finishes
Divisiotr 10 - Specialties
Division ll - Equipment
Division l2-Furnishings
Division l4 - Conveying Eqnipment
DiYision 2l - Fire Supprcssion

Plans and specifications for the project are available by sending a request to tdemafiini@ullimanschutte.com or calling
(7O3) 972-6053.

For additional information, contact Travis DeMartini:

14420 Albemarle Point Place
suite 110

Chantiliy, VA 20151
Phone: (703) 972-6053lFax: (103) 434-3714

Please do not hesitate to contact me with any questions or concerns.

Sincerely,

Travis DeMartini

14420 ALBEMARLE POINT PLACE , SUITE 1] O CHANTILLY, VA 20'I51

r 703-972-6053 F 703-434-3714 ULLTMANSCHUTTE.COM

BUILDING A BETTER ENVIRONMENI@
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August 6. 2020

Minoritl, Business Development Administration (MBDA)
1 401 Constitution Ave NW.
Washington- DC, 20230

To Whom lt Ma-v Concern:

i-Iiliman Schutte Alberici (US-A)- ajoint venture. is pursuing the fbllorving project, James River SWIFT Facility and

James River Treatment Piant Advanced Nutrient Reductr'on Improvements located in Newporl Neu's, Vilginia. l his is a

competitively bid Desigr-Build project with an estinrated value of$300 million that is in the final stages ofacquisition.

Quotations are due to US-A on or before Septenber 15,2020.

Solicitation of participation b).Minority and Women's Business Enterprises (MBE/WBE) is a requirement of this
plojecr. Accordingly, our company is soliciting quotations llom subcortractors and suppliers on this proiect. We are

requesting your organization's assistance to us in contacling qualified MBE,/WBE contpanies that wouid be interested in

bidding work on the above proiect.

MBE/WBE Subcontractors are encouraged to bid as ajoint venlure/'consodium ifportjons ofthe work are too large for a

single companl'. Subcontractors are also encouraged to breakdown work packages into a scope ofuork that enables the

subcontBctor to cornfofiably & compctitively bid potlions ofthe pro.iect.

We are rcquesting quotations for wolk under the following spccilication divisions or any seetion ofa djvision:

Division 01- Geneml Raquirem€nts
Division 03 - Colcrete
DiYision 04 - Mesonry
Division 05 - Metals
Division 06 - Wood & Plastrcs & Composites Division 28 - Electroric Safef & Security
Divisiotr 07- Thermal & Moistur€ Protectio[ Divisiol 31 - Earthr+ork

DivisioD 22 - Plumbitrg
Division 23 - HVAC
DiYision 26 - Elcctrical
Division 27 - Communicotions

DiYision 08 - Opeoings
Division 09 - Finishes
Division 10 - Sp€cialties
Division ll - Equipm€nt
Division 12 - Furnishitrgs
Division 14- Conveying Equipdetrt
Division 21 - Fire Suppressiotr

Division 32 - Exterior Improvements
Division 33 - Utilities
Division 40 - Process I[tercotrnections
Division 4l - Msteriat Processing rnd llardling Eqdpment
Divisiotr 43 - Prmess Gas and Liquid Hsndling Purilication & Stomge Equipment
Divisioa 44 -Wat€rand Wastewater Equipmcnt

Plans and specifications for the project are available by sending a request to tdemartini(@UlIEANgbqtg.lQ!0 or ca.lling
(7O3) 972-60s3 .

For additional information, contact Travis DeMarlini:

14420 Albemarle Point Place

suite 110
Chantilly, vA 20151

Phone: (703) 972-6053 lFax: (703) 434-3714

Please do not hesitate to contact me with any questions or concems.

Sincerely,

Travis DeMartini

,I4420 ALBEMARLE POINT PLACE SUITE 110 ' CHANIILLY VA 20151

T 703'972-6053 F 703-434 3714 ' ULLIMANSCHUTTE.COM

BU'LDING A BETTER ENVIRONMENTO
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August 6,2020

National Black Chamber of Commerce
4400 Jenifer St NW, Suite 331
Washington, DC, 20015

To Whom It May Concern:

Ulliman Schutte - Alberici (US-A), ajoint venture, is pusuing the following project, James River SWIFT Facility and
James River Treatment Plant Advanced Nutdent Reduction Improvements located in Newport News, Virginia. T}is is a
competitively bid Design-Build prqect with an estimated value of$300 million that is in the final stages ofacquisition.
Quotations are due to US-A on or before September 15,2020.

Solicitation of participation by Minority and Women's Business Enter?rises (MBE/WBE) is a requtement of this
project. Accordingly, our company is soliciting quotations from subcontractors and suppliers on this project. we are
requesting your organization's assistance to us in contactilg qualified MBE/WBE companies that would be interested in
bidding work on the above project.

MBE/WBE Subcontactors are encouraged to bid as ajoint venture/consortium ifportions of the work are too large for a

single company. Subcontractors are also encouraged to breakdown work packages into a scope ofwork that enables the
subcontractor to comfortably & competitively bid portions ofthe project.

We are requesting quotations for work under the following specification divisions or any section ofa division:

Division 0[ - Generil R€quiremcnts
Division 03- Concrete
Division 04 Masonry
Division 05 }lctals
Divisioo M-Wood & Plsstics & Composites Division 2E- flectronic S{fet} & Security
Division 07- Thermal & Moisturc Protection Division 3l - f,*rthrork

Division 22 Plumbing
Division 23 - llVA(l
Division 26 - Electricsl
Division 27 - Communications

Division 08- Op.nings
l)ivision 09 Finishes
Division l0-Spccirlties
Division 1l - Equipment
Division 12- Furnishings
Divisi0n l4 Conveyiog trquipment
Division 2l - fire Suppression

Division 32 Ext€rior lmprovem€nts
Division 33 - tltilities
Division ,10 - Process InterconDcctions
Division 4l - Mrteri{l Processing rnd Handlitrg llquipment
Division 43- Process Gxs and Liquid Hrndlirg P[rificrtion & Storrge Equipm€nt
Division 44 -Wetcr rDd Wastcwrter Equipment

Plans and specifications for the project are available by sending a request to tdemartini@ullt]1&lqhqEglllt or calling
('t03) 972-60s3.

For additional information, contact Travis DeMartini:

14420 Albemarle Point Place
suite 110

Chantilly- VA 20151
Phone: (703) 972-6053 lFax: (703) 434-3714

Please do not hesitate to contact me with any questions or concems.

Sincerely,

TraYis DeMartini

14420 ALBEMARLE POINT PLACE .SUITE 110 . CHANTILLY VA 20151

T 703-972-6053 . F 703-434-3TI,I ULLIMANSCHUTTE.COM

BUILDING A BETTER ENVIRONMENTO



Division 01 - Generat Requircm€nts
Division 03- Concret€
Division 04 - Masonry
Division 05 - Metrls
Division 06-Wood & Plastics & Composites Division 28 - Electronic Safety & Securiry
Division 07 - Thermal & Moisture Prot€ction Division 31 - Earthwork

@ ur.,MAN scHUrrE

DiYision 22-Plunbing
Division 23 - HVAC
Division 26 - El€tritxl
Division 27 - Communicaiions

Divisior 08 - Openings
Division 09- Finishes
Division 10 - Specialti€B
Division 11 - fquipm€nt
Divkion 12 - Furnishings
Division 14 - Corv€ying f,quipmert
Division 21 - Fir€ Suppr€ssion

August 6, 2020

National Association of Minority Contractors (NAMC)
2307 Skylaad Place SE, Suite A
Washington, DC, 20020

To Whorn lt May Conccm:

Ulliman Schutte - Alberici (US-A), a.ioint venture, is pursuing the lollowing project, James River SWIFT Eacility and
James River Treatment Plant Advanced Nutrient Reduction Improvements located in Newport News, Virginia. This is a
competitively bid Design-Build project with an estimated value of$300 million that is in the final stages ofacquisition.
Quotations are due to US-A on or before September 15,2020.

Solicitation of participation by Minority and Women's Business Enterprises (MBE/WBE) is a requirement of this
project. Accordingly, our conrpany is soliciting quotations fiom subconractors and suppliers on this proiect. We are
requesting your organization's assistance to us in contacting qualified MBE,'WBE companies that would be interested in
bidding work on the above project.

MBE/WBE SubcontractoN are encouraged to bid as ajoint venture/consortium ifportions ofthe work are too large lbr a

singie company. Subcontractors are also encouraged to breakdown work packages into a scope of work that enables the
subcontractor to comforlably & competitively bid portions ofthe project.

We are requesting quotations tbr work under the following specificatlon divisions or any section ola diyision:

Division 32 - Exterior Improvements
Division 33 - Iltiliti€s
Division 40 - Process I[terconoections
DMsion 41- Material Processiug and Ilandlitrg Equipmetrt
Division 43 - Process Gas and Liquid Ilardiirg Purilication & Storage Equipment
Division 44 - Water and Wast€water Dquiptu€nt

Plars and speciflcations for the project are available by sending a request to tdemartini@ullimanschutte.com or calling
(703) 972-6053.

For additional information, contact Travis DeMartini:

14420 Albemarle Point Place
Suite I l0
Chantilly, VA 20151
Phone: (703) 972-6053 lFax: ('703) 434-3"114

Please do not hesitate to contact me with any questions or concems.

Sincerely,

Travis DeMarthi

']4420 ALBET/IARLE POINT PLACE SUITE 110 CHANTILLY, VA 20]51
T 703-972-6053 F 703-434-3714 U LLTMAN SCHUTTE. COM

BUILDING A EETTER ENVIRONMENTO



UTLIMAN SCHUTTE

August 6, 2020

U S Hispanic Chamber of Commerce
1424 K Street NW, Suite 401

Washington, DC, 20005

To Whom It May Concern;

Ulliman Schutte - Alberici (US-A), ajoint venture, is pursuing the following project, James River SWIFT Facility and
James River Treafrient Plant Adyanced Nutrient Reduction Improvements located in Newport News, Virginia. This is a
competitively bid Design-Build project with an estimated value of$300 million that is in the frnal stages ofacquisition.

Quotations are due to US-A on or before September 15,2020.

Solicitation of participation by Minority and women's Business Enterprises (MBE/WBE) is a requirement of this
project. Accordingly, our company is soliciting quotations from subcontractors and suppliers on this project. We are

requesting your organization's assistance to us in contacting qualified MBE/WBE companies that would be interested in
bidding work on the above project.

MBE/WBE Subcontractors are encouaged to bid as ajoint venture/consortium ifportions ofthe work are too laxge for a

single company. Subcontractors are also encouraged to breakdovn work packages into a scope ofwork thal enables the

subcontractor to comfortably & competitively bid portions ofthe project.

We are requesting quotations for work under the following specification divisions or any section ofa division:

Division 06 - Wood & t'lastics & Composites Dirision 2E - Electronic Safco & Seturity
l)ivision 07 -ThermAl & Moisture Protection Division 3l - Earth!flork

Division 01 - General Requiretnents
Division 03 - Concrete
Division 04 - lll*sonry
Division 05 lvetals

Division 08 Openings
Division 09 Finishes
Division l0 - Specieltics
Division ll - Equipm€nt
Division l2- ['urnishings
Division l4 - Convet-ing Equipmert
Division 2l - Fire Supprcssion

Division 22 - Plumbing
Division 23- HVAC
Division 26 - Electrical
Division 27 - Communicitiotrs

Division 32 - Erterior Improvements
Division 33- Lltililics
Division.10-P.ocess Intcrcoonections
Division 4l - Materirl Processing and l{andling tquipment
Division 43 -Proacss Gas and Liquid Hrndlillg Purificetion & Storage Equipment
Division 44 -Water atrd wastewalcr fquipmrtrt

Plans and specifications for the project are available by sending a request to tdemartini@ullimanschutte.com or calling
(103) e72-60s3.

For additional informatiotr contact Travis DeMartini:

14420 Albemarle Point Place

Suite 110

Chantilly, VA 20151
Phone: (703) 9726053 | Fax: (703) 434-3714

Please do not hesitate to contact me with any questions or concerns,

Sincerely,

Travis DeMartini

14420 ALBEMARLE POINT PLACE .SUITE llO.CHANTILLY VA 20151

T 703-972-6053. F703"434-37r4. ULLIMANSCHUTTE.C0M

BUILDING A BEITER ENV'RONMENTC
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August 6,2020

Office of Small Disadvantaged Business Utilization U.S. Department of Transportation
1200 New Jersey Ave SE, W56-485
Washington, DC, 20590

To Whom It May Concern:

Ulliman Schutte - Alberici (US-A), ajoint venture, is pursuing the following project, James River SWIFT Facility and

James River Treatment Plant Advanced Nutrient Reduction lmprovements located in Newport News, Virginia. This is a
competitively bid Design-Build project with an estimated value of$300 million that is in the final stages ofacquisition.
Quotations are due to US-A on or before September 15, 2020.

Solicitation of participation by Minority and Women's Business Enterprises (MBE/WBE) is a requirement of this
project. Accordingly, our company is soliciting quotations from subcontractors and suppliers on this project. We are
requesting your organization's assistance to us in contacting qualified MBE/WBE companies ttrat would be interested in
bidding work on the above project.

MBE/WBE Subcontractors are encouraged to bid as ajoint venture/consortium ifportions ofthe work are too large for a
single company. Subcontractors are also encouraged to breakdown work packages into a scope of work that enables the
subcontractor to comfortably & competitively bid portions ofthe pmject.

We are requesting quotations for work under the fo)lowing specification divisioos or ary section ofa division:

Division 06 - Wood & Plsstics & Composites Division 28- Electronic Safety & S€curia_
Division 07 -Thermrl & Moisture Prolcction Division 3l - Earth$ork

Division 0l - Gen€ral Rcquirements
Division ()3 Concrcte
Di!ision 04- Nlasonry
Division 05 - Iletals

Division 0E Oprrings
Division 09 - Finishes
Division l0 - Specialties
Division ll - Equipment
Divisioo 12 Furuishidgs
Division l{ - Colveying Eqoipmmt
Division 2l - Fire Supprcssion

Division 22 - Plumbing
Division 23 fI!'A(l
Divisio 26 - Elecll.ir:rl
Di!ision 27 - Communicalions

Division 32 - Exterior lmprovements
Division 33 - titilitics
Division 40 - Procels Interconnections
Division 4l -Materisl Processingand Haodling Uquipment
Division 43 Procass Grs eod Liquid Hadling Purific{tion & Storige Equipment
Division {4-Wetcr eod Wsstewf,ter Equipmrnt

Plans and specifications for the project axe available by sending a request to tllemadinirr?ullirrranschutte.com or calling
(703) 9724053.

For additional information, contact Travis DeMartini:

14420 Albemarle Point Place
Suite I l0
Chantilly, VA 20151
Phonc; (703) 972-6053 I Fax: (703) 434-3714

Please do not hesitate to contact me with any questions or concems.

Sincerely,

Travis DeMartini

14420 ALBEMARLE POlNT PLACE .SUITE ]]O.CHANTILLY VA 20151
T 703-972-6053. F 703-434-3714 ULLTMANSCHUTTE.C0M

BUILD'NG A BETTER ENVIRONMENTd



ULLIMAN SCHUTTE

Augusl 6, 2020

U S Small Business Administration (SBA)
409 3rd Street, SW,
Washinglon, DC, 20416

To Whom [t May Concem:

Ulliman Schutte - Alberici (US-A), ajoint ventue, is pursuing the following project, James River SWIFT Facility and
James River Treatment Plant Advanced Nutrient Reduction lmprovements located in Newport News, Virginia. This is a
competitively bid Design-Build project with an estimated value of$300 million that is in the final stages ofacquisition.
Quotations are due to US-A on or before September 15, 2020.

Solicitation of participation by Minority and Women's Business Enter?rises (MBE/WBE) is a requirement of this
project. Accordingly, our company is soliciting quotations from subcontractors and suppliers on this project. We axe

requesting your organization's assistance to us in contacting qualified MBE/WBE companies that would be interested in
bidding work on the above project.

MBE/WBE Subcontractors are encouraged to bid as ajoint venture/consortium ifportions ofthe work are too large ior a
single company. Subcontractors are also encouraged to breakdown work packages into a scope of work that enables the
subcontractor to comfortably & competitively bid ponions ofthe project.

We are requesting quotations for work under the following specification divisions or any section ola division:

Division 0l - General Requirements
Division 0J - Concrett
Division 04 - llssonry
Division 05 - Metals
Division 06 - wood & Plastics & Compositrs Division 2E - f,lectronic srfety & Security
l)ivision 07 -'Ihcrmal & Moisture Protection Division 3l - lrarthwork

Division 22 - Plumbing
Division 23- IMC
Dirision 26- Electrical
DiYisiod 27 - Communic{tions

Division 32 - Exterior Improvements
Division 33 - Utilitics
Divisio[ .10 - Procass I ntercon Dections
Divisioo dl lvht.rial Processing and II{ndling Equipnent
Division 43 Process Gas and Liquid Handling Purificetion & Storsge Equipment
Division 44 Watcr rnd Wastewatcr Equipmrnt

Division 08 - Openings
Division 09 - Finishcs
Divisioo l0 - Specirlties
Diiision ll - Equipment
Division 12 - !uroishings
Division I4 - Corveying rquipment
Dirisior 2l - Firc Suppressioo

Plans and specifications for the project are available by sending a request to tdenlartini@ullimanschutte.com- or calling
(7 03) 972-6053 .

For additional information, contact Travis DeMartini:

1,1420 Albemarle Point Place
Suite I l0
Chantilly, VA 20151
Phone: (703) 972-6053 | Fax: (703) 434-3714

Please do not hesitate to contact me with any questions or concems.

Sincerely,

Travis DeMaxtini

14420 ALBEMARLE POINT PLACE 'SUITE ]10 CHANTILLY, VA 20151

T 703-972-6053. F 703-434-37r4. ULLIMANSCHUTTE.C0M

BUILDING A BETTER ENVIRONMENT6



ULLIMAN SCHUTTE

August 6. 2020

DC Deparlment ol Small and Local Business Development (DSf.BD)
441 4th Street NW" 970 North
Washington, DC. 20001

'l'o wlrom It May Concern:

Ulliman Schutte Alberici (US-A), ajoint ventule, is pursuing the following p.oject. James River SWIF'l Facility and

James River l reatment Plant Advanced Nutrient Reduction Improvements located in Newport News, Virginia. l his is a

competitively bid Design-Build project with an estimated value of$300 million that is in the final stages ofacquisition.

Quotations are due to IJS-A on or before September 15, 2020.

Solicitation of participation by Minority and Women's Business Enterprises (MBEr'WBE) is a requiremenr of this
project. Accordingl,v. our company is soliciting quotatiols liom subcontractors and suppliers on this project. We are

requesting your organization's assistance to us in contacting qualified MBE:'WBE cornpanies that rvould be interested in
bidding \r,ork on the above project.

MBE/WBE Subcontracton are encouruged to bid as ajoint venture,/consodium ifportions ofthe work are too large for a

single company. Subcontractors are also encouraged to breakdou,n work packages into a scope ofwork that enables the

subcontractor to comfortabl) & competitively bid porrions of the project.

We are rcquesting quotations for work under the following specification divisions or any section ofa division:

Division 01 - General R€quiremetrts
Division 03 - Conc.ete
Division 04 - Masonry
Divisiotr 05 - Metals

Division 22 - PlurBbirg
Division 23 - }ryAC
Division 26 - Electrical
Division 27 - Communications

Division 06 - Wood & PINtics & Composites Divisior 28 - Electronic Safety & Securify
Division 0, - Thermal & Moisture Protection Division 31 - Earthwork
Division 08 - Openings
Division 09 - Fitrist€s
Division 10 - Specialties
Divislon 11-Equipment
Division 12 - FurnishingB
Division 14 * Conveying Equipm€nt
DiYisioo 2l - Fire Suppressiol

Division 32 - Exterior Improvements
Division 33 - Utiliti€s
DMsio 40 - Process Interconnectio[s
Division 41 - Materi{l Processilg and Handling Equipm€nt
Division 43- Process Gas and Liquid Handling Purificatiotr & Storage Equipment
Divisio 44 - Water and Westeryater EquipmeEt

Plans and specifrcations for the project are available by sending a request to tdemartini@ullimanschulqigE or calling
(7O3) 972-6053.

For additional information, contact Travis DeMartini:

1,+420 Albemarle Point Place
Suite I l0
Chartilly, VA 20151

Phone: (703) 972-6053 lFax: (703) 434-3714

Please do not hesitate to contact me with any questions or concems.

Sincerely,

Travis DeMartini

14420 ALBEI\IARLE POINT PLACE . SUITE ] ] O , CHANTILLY VA 20] 5-I

i 703-972-60s3. 
' 

7 03-434-3714 - U LLIMANSCHUTTE. COM

BUILDTNG A BETTER ENVIRONMENTE
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August 6,2020

State of Maryland Govemor's Office of Minority Affairs
100 Community Place,
Crownsville, MD, 21032

To Whom lt May Concem:

Ulliman Schutte - Alberici (US-A), ajoint ventue, is pursuing the lollowing project, Jarnes River SWIFT Facility and

James River Treatment Plant Advanced Nutrient Reduction Improvements located in Newport News, Virginia. This is a
competitively bid Design-Build project with an estimated value of$300 million that is in the final stages ofacquisition.
Quotations are due to US-A on or before September 15, 2020.

Solicitation of participation by Minority and Women's Business Enterprises (MBE/WBE) is a requirement of this
project. Accordingly, our company is soliciting quotations from subcontractors and suppliers on this project. We are
requesting your organization's assistance to us in contacting qualilied MBE/WBE companies that would be interested in
bidding work on the above project.

MBE/WBE Subcontractors are encouraged to bid as ajoint venture/consortium ifportions ofthe work are too large for a

single company. Subcontractors are also encouraged to breakdowr work packages into a scope ofwork that enables rhe

subcontractor to comfortably & competitively bid portions ofthe project.

We are requesting quotations for work under the following specification divisions or any section of-a division:

Division 0l - General Rcquir€mcnts
Division 03 - Conc.ete
Division 04 Mesonry
Division 05 - Melals
Division 06 - Wood & Plastics & Composites Division 28 - lilcctronic Saftt) & *curity
Divisbn 07 - I hermsl & Ntoisaurc Protection Division 3l - Earthwork

Division 22 - Plumbing
Division 23- HVAC
Division 26 - Elecrical
Division 27 - Communications

Division 08- Openings
Division 09- Fioishes
Division 10-Spccialties
Division ll - llquipm€nt
Division 12 - l'urnishings
Division 14- Conveying Equipnent
Division 2l - l'ire Supprcssiotr

Division 32 - Erterior Improvemenis
DiYision 33 - Utilities
Division 40 - Process Interconnectioos
Divisio[ 4l - Matcrial Proc€ssiDg and Handling [qllipment
Divisiotr 43- Pmcass Grs end Liquid H.Ddling Purificrtion & Storege Equipment
Division 4d -Watrr and Westewater Equipment

Plans and specifications for thc project are available by sending a request to tdemartini@ullimanschutte.com or calling
(703) 972-6053.

For additional information, contact Travis DeMartini:

I 4420 Albemarle Point Place
Suite 110
Chantilly, VA 20151
Phone: (703) 972-6053 | Fax: (703) 434-3714

Please do not hesitate to contact me with any questions or concems-

Sincerely,

Travis DeMartini

14420 ALBEMARLE POINT PLACE .SUIIE I]O.CHANTILLY VA 20151

T 703-972-6053 F 703-434-37r4 . ULLIMAt{SCHUTTE.COM

EUILDING A BETTER ENVIRONMENT@
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August 6. 2020

Cleanr.ater Partnership
Artn: Elizaberh Crittenden
9475 Lottsford Rd. Suite 100

Largo. MD, 20774

l o Whom It May Concern:

tJiliman Schutte Alberici (US-A), ajoint yenture, is pursuing the following project, James River SWIFT Facility and

Jalnes River Treatment Plant Advanced Nutrient Reduction Improvements located in Newport News, Virginia. This is a

competitivel-v bid Design-Build project \yith an estimated value of$300 mjllion that is in the final stages ofacquisition

Quotations are due to US-A on or before September 15.2020.

Solicitation of participation by Minorit), and Women's Business Enteryrises (MBE,/WBE) is a rcquirenrent of this
project- Accordingly, our company is soliciting quotations fi'om subcontracton and suppliers on this project. we are

requesting your organjzation's assistance to us in contacting qualified MBE,'WBE companies that would be ilterested jn

bidding work on the above project.

MBE/\r\,tsE Subcontractom are encouraged to bid as a ioint venture/consortium if portions of the work are too large for a

single company. Subcontractors are also encouraged to breakdown u'ork packages into a scope ofwork that enables the

subcontractor to comtbrtably & cornpetitively bid portions ofthe project.

We are requesting quotations 1br work under the following specitication divisions or any section ofa division:

Division 22 - Plumbing
Division 23 - IryAC
Division 26 - Electricsl
Division 2? - Commu cations

Divisiotr 01- General Requireme[ts
Divhion 03 - Cotrcrete
Division 04 - Masonry
Division 05 - Metals
Division 06 - Wood & Plsstics & Composites Division 28 - Ele.tronic Safety & S€curiry
Division 0? - Thermal & Moisture Protection Division 31 - Esrthwork
DivisioD 08 - Openings
Division 09 Finishes
Division 10 - Specialti€g
DMsion 11- trquipment
Division 12 - Furnishings
Division 14 - Conveyitrg Equipment
Division 21 Fire Suppression

Division 32 - Exterior Improyements
Division 33 - Utilitics
Division 40 * Process Intercontrections
Division 41 - Mat€rial Processing and llandling Equipmert
Division ,t3 - Process Gas {nd Liquid Hsndling Purilicatioo & Storage Equipmetrt
Division 44 - Waacr and Waslew{ter Equipment

Plans ard specifications for the project are available by sending a request to tdemaltini@ullimanschutte.com or calling

{703) 972-6053 .

For additional information, contact Travis DeMartini:

I 4420 Albemarle Point Place
Suite I l0
Chantilly. VA 20151
Phooe: (703) 972-6053 I Fax: (703) 434-3714

Please do not hesitate to contact me with any questions or concerns.

Sincerely,

Travis DeMartini

,I4420 ALBEMARLE PO]NT PLACE'SUITE 1]O CHANTILLY VA 20151

r 703-972-6053 F 703-434-3714 . ULLTMANSCHUTTE. COM

NG A BETTER ENVIRONMENT@BUILDI
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August 6, 2020

Maryland Department of the Environment
1800 Washington Blvd, Suite 515
Baltimore, MD, 21230

To Whom It May Concern:

Ulliman Schutte - Alberici (US-A), ajoint ventue, is pursuing the following project, James River SWIFT Facility and
James River Treatrnent Plant Advanced Nutrient Reduction Improvements located in Newport News, Virginia. This is a
competitively bid Design-Build project with an estimated value of$300 million that is in the final stages ofacquisition.
Quotations are due to US-A on or before September 15, 2020.

Solicitation of participation by Minoriry and Women's Business Enterpris€s (MBEIVBE) is a requirement of this
project. Accordingly, our company is soliciting quotations from subcontractors and suppliers on this project. We are
requesting your organization's assistance to us in contacting qualified MBE/WBE companies that would be interested in
bidding work on the above project.

MBE/WBE Subcontractors are encouraged to bid as ajoint venture/consortium if poltions ofthe work are too large for a

single company. Subcontractors are also encouraged to breakdown work packages into a scope of work that enables the
subcontractor to comfortably & competitivety bid portions ofthe project.

We are requesting quotations for work under the following specification divisions or any section ofa division:

Division 22 -Plumbing
Division 23 -IIVAC
Division 26 - f,lectricel
Division2T Communic{tions

Division 0l - G€neral Requirements
Division 03 - Concrcto
Division 0,1- Masonry
Division 05- ltctrls
Di\'ision 06 -Wood & Plrstics & Composites Dilision 2E- Electronic Srfety & ftcurit-1
Division 07 - I hermal & Moisture Protection Diyision 3l - Errthwork
Di!ision 08- Opcnings
DiYisio 09 - Finishrs
Divisiorl0 Sprcielties
Division ll Equipmert
DivisioD 12 - Furnishings
Division l,l Conveying f,quipment
Division 2l - Fire SuppressioD

14420 ALBEMARLE POINT PLACE .SUITE 110 CHANIILLY VA 20151
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Division 32 Exterior lmprovements
Dirision 33 - I'tilitics
Division.l0-Process Interconnections
Division 4l - Nletcrial Processing and Handling Equipncnt
Ditisioo 43 - Process Gas and Liquid Eaodling Purification & Storage Equipment
Diyisior 4{ \Yater rnd \l'astenater Equipment

Plans and specifications for the project axe available by sending a request to tdcmartini@ullimanschutte.com or calling
(7O3) e724O53.

For additional information, contact Travis DeMartini:

14420 Albemarle Point Place

Suite 110
Chantilly, vA 20151
Phone: (703) 972-6053 | Fax: (703) 434-3714

Please do not hesitate to contact me with any questions or concerns.

Sincerely,

Travis DeMartini

BUILDING A BETTER ENVIRONMENTO
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Prince George's County Office of Central Services
Supplier Development & Diversity Division (SDDD)
1400 McConnick Drive, Suite 281
Largo, MD, 20774

To Whom [t May Concem:

Ulliman Schutte - Alberici (JS-A), a joint venture, is pursuing the following project, James River SWFT Facility and
James River Treatment Plant Advanced Nutrient Reduction Improvements located in Newport News, Virginia. This is a
competitivety bid Design-Build project with an estimated yalue of$300 million that is in the final stages ofacquisition.
Quotations are due to US-A on or before September 15,2020.

Solicitation of participation by Minority and Women's Business Enterprises (MBEIVBE) is a requirement of this
project. Accordingly, our company is soliciting quotations from subcontractors and suppliers on this project. We are
requesting your organization's assistance to us in contacting qualified MBE/WBE companies that would be interested in
bidding work on the aboYe project.

MBE/WBE Subcontractors are encouraged to bid as ajoint venture/consortium ifportions ofthe work are too large for a

single company. Subcontractors are also encouraged to breakdown work packages into a scope of work that enables the
subcontractor to comfonably & competitively bid portions ofthe project.

We are requesting quotations for work under the following specification divisions or any section ofa division;

Division 06 - Wood & Plastics & Compositcs Dirision 28 - Electronir Safety & Securit)
Division 07 - Thermal & Iloisture Prolection Dirision Jl - Earfh*ork

Division 0l - Gefleral Requircments
Division 03 - Concrete
Dirision 04- Nlasonr,v
Division 0S- Dferals

Divisioo 08 - Openings
Divisioo 09 - Finishes
Diiisionl0 Specialties
Divisi{ro I I Equipmcrt
DiYisionl2 l'urnishings
Division l4 - Conveyiog llqoipment
Division 2l - Fire Suppression

I4420 ALBEMARLE POINT PLACE 'SUITE 110' CHANTILLY VA 20151
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Divi6ion 22 - Plumbing
Division 23- IIVAC
Division 26 Eleclricel
Dirisioo 27 Communicrtions

Dltision 32 - Exterior Improvemeots
Divisior 33 - Utilities
Divisiotr40 Processlnt€rconI|ections
Divisiotr 4l Melcrirl Processing snd Hrtrdling Equipmetrt
Division 43- Pmcess Gss and Liquid HandliDg Purificrtion & Storage Equipment
Division 44-Wstcr and Wastcwaler Equipment

Plans and specifications for the project are available by sending a request to tdemartini(rlullimanschutte.com or calling
(703) 972-6Os3.

For additional information, contact Trayis DeMartini:

14420 Albemarle Point Place
S ite Il0
Chantilly, VA 20151
Phone: (703) 972-6053 | Fax: (703) 434-3714

Please do not hesitate to contact me with any questions or concems.

Sincerely,

Travis DeMartini

BUILDING A BETTER ENVIRONMENT6
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August 6, 2020

Capital Region Minority Supplier Development Council (CRMSDC)
10770 Columbia Pike, Suite 200
Silver Spring, MD, 20901

To Whom It May Concern:

Ulliman Schune - Alberici (US-A). ajoint venture, is pursuing the following project, James River SWIFT Facility and
James River Treatment Plant Adyanced Nutrient Reduction lmprovements located in Newport News, Virginia. This is a
competitively bid Design-Build project with an estimated value of $300 million that is in the final stages of acquisition.
Quotations are due to US-A on or before September 15, 2020,

Solicitation of participation by Minority and Women's Business Enterprises (MBE/WBE) is a requirement of this
project. Accordingly, our company is soliciting quotatioDs Aom subcontractors and suppliers on this project. We are
requesting your organization's assistance to us in contacting qualified MBE/WBE companies that would be interested in
bidding work on the above project.

MBE/WBE Subcontractors are encouraged to bid as ajoint venture/consortium ifportions ofthe work are too large for a
single company. Subcontractors are also encouraged to breakdown work packages into a scope ofwork that enables the
subconfactor to comfortably & competitively bid portions ofthe project,

We are requesting quotations for work under the following specification divisions or any section ofa division:

Division 22 - Plxmbing
Division 23 - HYAC
Division 26 - Ele.trical
Division 27 - Communications

Divisioo 0[ General Rcq irements
Division 03 Concretc
Division 04 - Mrsonry
Division 05 Metels
Divisior 06 Wood & Plrstics & Compo$ites Division 28 - Elcc(rooic Safety & Sccurit-v
Division 0? - Thermal & Moisture Protection Division 3l - Earthwork
Division 0E - Oprnings
Division 09 Finishes
Divisior l0 - Spccialtios
Divisiotr ll - Equipmcnt
Division l2 - Furnishings
Division l4 - Convrying Equipment
Division 2I - Fire Suppressioo

14420 ALBEMARLE POINT PLACE . SUITE 'I1O . CHANTILLY VA 20I51
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Division 32 - Exterior Improvements
Division 33 - Utilities
Division,l0-Process Interconn€ciions
Division.ll - Materirl Processing and Hrndling Equipment
Divisio, 43 - Proccss Gas and Liquid Hindling Purilication & Storigc Equipment
Divisior 44 - \latrr and Wastewater f,qnipmrni

Plans and specifications for the pmject are available by sending a request to tdemartini@Ullill4!]Sgh&te& or calling
(703) 972-6053.

For additional information, contact Travis DeMartini:

14420 Albemarle Point Place
Suire I l0
Chantilly, VA 20151
Phone: (703) 972-6053 | Fax: (703) 434-3714

Please do not hesitate to contact me witl any questions or concems.

Sincerely,

Travis DeMartini

EUILDING A BETTER ENVIRONMENT@
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Marl,land Deparhenl o1 Transportation (MDOT)
Otfice of MBE 7201 Coqrorate Dr..
Hanover, MD, 2l 076

To Whom It Ma;- Concern:

Ulliman Schutte -. Alberici (US-Al. a.ioint venture, is pursuing the following projcct. James River SWIFT FaciliLy and
lames River Treatment Plant Advanced Nut ent Reduction .lmprovements located in Newport News, Virginia. This is a
competitively bid Design-Build project with an estimated value of $300 million that is in the final stages of acquisition.
Quotations are due to US-A on or belbre September 15, 2020.

Soiicitation of participation by Minority and Women's Business Enterprises (MBEi WBE) is a requirement of this
project. Accordingll, our company is solicitirls quotations lrom subcontractors and suppliers on this project. We are
requesting your organization's assistalce to us in contacting qualified MBE,/WBE companies that would be interested in
bidding work on the above proiect.

MBE/WBE Subcontractors are encouraged to bid as ajoint venture/consortium ifporlions ofthe work are too largc for a

single company. Subcontractors are also encouraged to breakdown rvork packages into a scope ofwork that enables the
subcontractor to comfbfiabl-y & competitively bid pofiions olthe project.

We are requesting quotations l'or work under the following specification divisions or any section ofa division:

Division 22 - Plumbing
Division 23 - HVAC
DiYision 26 - Electrical
Divisio[ 2? - Commrllricstions

Division 01 - General RequireDents
Division 03 - Cotrer€te
Division 04 - Masolry
Division 05 - Metals
Division 06 - Wood & Phsties & Composites Division 28 - Electronic Safety & SecuriB
Division 07 - Thermal & Moisture Prot€ction Division 3l - Earthwork
Division 0E- Openings
Division 09 - Finishrs
Division 10 - Specialties
Division 11- Equipment
Division 12 - Furnishings
Divisiotr 1.1 - Colv€ying Equipment
Division 21- Fir€ Suppression

Division 32 - Exterior Improv€ments
Divisiotr 33 Utiliti€s
Division 40 - Pmcess Int€r€onne.tions
Division 4l - Material Proc€ssing and Eandling Equipmelt
Diyisiotr 43 - Process Gis and Liqdd Handling Purificatiotr & Storage Eqidpment
Division 44 - Water and Waste*ater Equip ent

Plans and specifications for the project are available by sending a request to tdemaflini@!{1jllatsqhlte.lelq or calling
(703) 972-60s3.

For additional information, contact Travis DeMartini:

14420 Albemarle Poiot Place
Suite I l0
Chantilly, VA 20151
Phone: (703) 972-6053 Far: (703) 434-3714

Please do not hesitate to contact me with any questions or concerns.

Sincerely,

Travis DeMartini

,14420 ALBEMARLE POINT PLACE SUITE ] ] O , CHANTILLY VA 20] 51
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August 6, 2020

Maryland,/Washington Minority Contractors (MWMCA)
PO Box 29602,
Baltimore, MD,, 21216

To Whom [t May Concem:

Ulliman Schutte - Alberici (US-A), ajoint venture, is pursuing the following project, James River SWIFT Facility and
James River Treatment Plant Advanced Nutrient Reduction lmprovements located in Newport News, Virginia. This is a

competitively bid Design-Build project with an estimated value of$300 million that is in the final stages ofacquisition.
Quotations are due to US-A on or before September 15, 2020.

Solicitation of participation by Minority and Women's Business Enterprises (MBE/WBE) is a requirement of this
project. Accordingly, our company is soliciting quotations fiom subcontractors and suppliers on this project. We are
requesting your organization's assistance to us ir contacting qualified MBE/WBE companies that would be interested in
bidding work on the above project.

MBE/WBE Subcontractors are encouraged to bid as ajoint venture/consortium ifportions ofthe work are too large for a
single company. Subcontractors are also encouraged to breakdown work packages into a scope of work that enables the
subconaactor to comfortabty & competitively bid portions ofthe project.

We are requesting quotations for work under the following specification divisions or any section ofa division:

Division 0l General RcquiremeIlts
Diviskln 03- (:oncrefe
Division 04- MasoDry
Division 05- Met ls
l)ivision 06 Wood & Plrstics & Composites Division 2E - Electronic Safety & S€curity
Division 07 -'I hermal & Moirture Protection Division 3l - EarthBork

Division 22 -Plumbing
Divirion 23 - HVAC
DiYision 26 - Electrical
Division 27 Communications

Division 08- Openings
Division 09- Finishcs
Divisionl0 Specialties
Division ll - Iiquipment
Division 12- Furnishings
DivisioD l,l - CoDvrying Equipmetrr
Division 2l - Fire Supprcssion

14420 ALBEMARLE POINT PLACE .SUITE llO.CHANTILLY, VA 2O'I5I
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Division 32 - Extcrior Improvcments
Division 33 Utilities
Division 40 - Process Interco[nections
Division 4l - Msterial Processing etrd Ihndling Equipment
Division 43 -Process Grs and Liquid tlandling Punfication & Storagc Equipment
Division 44 Water and Wrstewater Equipment

Plans and specifications for the project are available by sending a request to tdemafini@ullimanschutre.com or calling
(7O3) 9'72-6Os3 .

For additional information, contact Travis DeMartini:

I 4420 Albemarle Point Place
Suite 110

ChantiUy, VA 20151

Phone: (703) 972-6053 I Fax: (703) 434-3714

Please do not hesitate to contact me with any questions or concems.

Sincerely,

Travis DeMartini

BUILDING A EETTER ENVIRONMENTC
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MD/DC Minority Supplier Development Council (MSDC)
1 0770 Columbia Pike. Lor.ver Level. Suite L 100

Silver Spring, MD. 20901

To Wllom lt May Conccr1r:

Ulliman Schutte Albelici (US-A). a.ioint venture, is pursuing the following project, James Rjver SWTFT Facility and

James River Treatment Plant Advanced Nutrient Reductioo Improvements located in Newpofi News. Virginia. This is a
con.rpetitively bid Design-Bui)d project with an estimated value ofSi00 million that is in the final stages ofacquisition.

Quotations are due to US-A on or before September 15,2020.

Solicitation of participalion by Mirrority and Women's Business Enterpdses (MBE/wBE) is a requirement of this
project. Accordingly. our company is soljciting quotations from subcontractors and supplicrs on this project. We are

requesting your organjzalion's assistance to us in contacting qualified MBE./WBE companies that uould be interested in
bidding work on the above project.

MBE/WBtl Subcontractors are encouraged to bid as a.ioint venture,rconsortium ifportiom ofthe work are too large lor a
sing)e company. Subcontractors are also encouraged to breakdown work packages into a scope of work that enables the
subconftactol to comfoftably & competjtively bjd portions ofthe project.

we are requesting quotations for work under the fbllo\!ing spccification divisions or any section ofa division:

Division 0l - General Requirements
Division 03 - Concrete
Divisiotr 04 - Mxsotrry
DiYision 05 - Metals

Division 22 - Plumbing
Division 23 - IryAC
Divisio, 26 - Electrical
Division 27 - Commtlnications

Division 06 - Wood & Plastics & Composites Division 2E - Elect.oric Safety & S€curity
Division 07 - Thermel & Mofuture Protection Division 31- Earthwork
Division 08 - Openi0gs
DivisioE 09 - Finhh€s
Division 10 - Specialties
Division 11-Equipment
DivisioD 12 - Furdshings
Division 14- Cotrveying Equipme[t
Division 2l - Fire Suppression

Division 32 - Exterior Improv€ments
Divisiotr 33 - Utilities
Divisio[ 40 - Process lntercoDnections
Divisiotr 41- Material Proc€ssing and llatrdling Equipment
Divisiotr 43 - Pmcess Gas and Liquid Eatrdlirg Purilication & Storage Equipment
Divisiofl 44-Weter {nd Wssa€water Equipment

Plans and specifications for the project are available by sending a request to tdematlini@ullimanschutte.com or calling
(7O3) 972-6053 .

For additional information- cofltact Travis DeMartini:

I 4420 Albemarle Poirl Place
Suite 110
Chantilly, VA 20151
Phone: (703) 972-6053 Fa\: (703) 434-3714

Please do not hesitate to contact me witl any questions or concerns.

Sincerely,

Tmvis DeMartini

]4420 ALEEMARLE POINT PLACE.SUIIE ]]O CHANTILLY,VA20l5]
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Virginia Hispanic Chamber of Commerce
8300 Boone Blvd, Suite 450
Vienna, VA, 22182

To Whom It May Concern:

Ulliman Schutte Alberici (US-A), ajoint venture, is pusuing the following project, James River SWIFT Faciliry and

James River Treatment Plant Advanced Nutrient Reduction lmprovements located in Newport News, Virginia. This is a

competitively bid Design-Build project with an estimated value of$300 million that is in the final stages ofacquisition.

Quotations are due to US-A on or before September 15, 2020.

Solicitation of participation by Minority and Women's Business Enterprises (MBE/WBE) is a requirement of this
project. Accordingly. our company is soliciting quotations fiom subcontractors and suppliers on this project. We are

requesting your organization's assistance to us in contacting qualified MBE/WBE companies that would be interested in

bidding work on the above project.

MBE/WBE Subcontractors are encourag€d to bid as ajoint venture/consortium if portions ofthe work are too large for a

single company. Sutrcontractors are also encouraged to breakdown work packages into a scope of work that enables the
subcontractor to comfortably & competitively bid portions ofthe project

We are requesting quotations for work under the following specification divisions or any section ofa division:

Division 0l - Genersl Reqrlirements
llivision 03- Concrctr
Division 0,1 - Mrsonry
Division 05 \4etsls
Division 06 Wood & Plastics & Composit s Division 2E- Electronic Sefe0 & Security
Division 07 -Thcrmal & N{oisture Protection Division 3l - Earihwork

Division 22 - Plumbing
Division 23 - HVAC
Division 26- Elcctrical
Division 27 - Communicatioos

Divisiotr 08 - Of,erirgs
Division 09- Finishes
Dirision 10-Specialti€s
Division ll - Equipment
Division 12- Furnilhings
Division l4 - Conveying Equipment
Dlvision 2l - Fire Supprcssion

Divisioo 32 - Exterior lmprovaments
Division 33 - Utilitics
Division 40 - Process Interconnections
Divbion {l - M.t rid Pro.essing rnd Hindlilg Equipmellt
Division 43 - Proc€ss Gas and Liquid H{ndling Purilicrtion & Slorage Equipment
Divilrion 44 -wxter aDd Wastetrter Equipmclt

Plans atrd specifications for the project are available by sending a request to tdemadini@ullimanschutte.com or calling
('703) 972-6053.

For additional information, contact Travis DeMartini:

t4420 Albemarle Point Place

Suite I l0
Chantilly, VA 20151
Phone: (703) 9726053 | Fax: (703) 434-3714

Please do not hesitate to contact me with any questions or concerns.

Sincerely,

Travis DeManini

14420 ALBEMARLE POINT PLACE ' SUITE 1 1O . CHANTILLY VA 20] 51
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August 6. 2020

Small Business Supplier Dilersit,v Agency
l0l N. l4th Street. llth Floor.
Richmond, VA, 23219

To Wtrom It May Concern:

Ulliman Schutte Alberici (US-A). a joint venture, is pursuing the foliowing pro.ject, James River SWIFT Facility and
James River Treatment Plant Advanced Nutrient Reduction lmprovements located in Newport News. Virginia. This is a
competitively bid Design-Build project with an estimated value of$300 million that is ir the frnal stages ofacquisition.

Quotations are due to US-A on or before September i5, 2020.

Solicitation of participation by Minority and Women's Business Enteryrises (MBE/WBE) is a requirement of this
project. Accordingly. our companf is soliciting quotations from subcontractors and suppliers o[ this project. We are

requesting your organization's assistance to us in contacting qualified MBE/WBE companies that !vould be interested in

bidding rvork on the above project.

MBE/WBE Subcontractors are encouraged to bid as ajoint venture/consortium ifportions ofthe work are too large for a

single company. Subconffactors are also encouraged to breakdown rvork packages into a scope of work that enables the

subcontractor to comfonably & competitivell bid portions ofthe project.

We are requesting quotations for work under the following specificatiofl divisions or any section ofa division:

Divisiotr 06 - Wood & Plastrcs & Composit€s Divrsion 26 - Electronic Safety & Security
Division 07 -Thermal & Moistue Protection Division 3l - Earthwork

Division 0I - G€rclal Requirements
Division 03- Concr€te
Divisiotr 04 - Masonry
Divisiotr 05 * Metals

Division 0E- Openings
Division 09 - Finishes
Division 10 - Specialties
Division 11 - Equipm€nt
Division 12 - FurnishiiBs
Division 14 - Conveying Eqsipment
Division 2l - trire Suppr€$ion

Division 22 - Plumbirg
DiYision 23 - EVAC
Divi6ion 26 - Electricsl
Division 27 - Communicatiofls

Division 32 - Exterior Improvements
DiYision 33 - Utilities
Division 40 - Process lDtercoDnections
Divisiotr 41 - Motorial Proc€ssing and HandliDg [quipment
Divisior 43 - Process Cas lnd Liquid Hatrdlitrg PufiIicrtioo & Storage Equipment
Division 44 - Wrter snd Wastewater Eqdpment

Plans and specifications for the project are available by sending a request to tdemartini@ullimanschutte.com or calling
(703) 972-6053.

For additional information, contact Travis DeMartini:

14420 Albemarle Point Place
Suite 110
Chantilly, VA 20151
Phone: (703) 972-6053 I Fax: (703) 434-3714

Please do not hesitate to contact me with any questions or concems.

Sincerely,

Travis DeMartini

BUILDING A BETTER ENVIRONMENT@
] 4420 ALBEMARLE POlNT PLACE SUITE]]O'CHANTILLY,VA2OI5l
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Virginia Department of Transportation
1401 E. Broad St.,
Richmond, YA, 23219

To Whom It May Concem:

Uliiman Schutte - Alberici (US-A), a joint venture, is pursuing the following projec! James River SWTFT Facilit-v and
James River Treatrnent Plant Advanced Nutrient Reduction Improvements located in Newport News, Virginia. This is a
competitively bid Design-Build project with an estimated value of$300 million that is in the final stages ofacquisition.
Quolations ar€ due to US-A on or before September 15, 2020.

Solicitation ofparticipation by Mirority and Women's Business Enterprises (MBE,^I/BE) is a requirement ofthis
project. Accordingly, our company is soliciting quotations liom subcontractors and suppliers on this project- We are

requesting your organization's assislance to us in contacting qualified MBE/WBE companies that would be interested in
biddiag work on the above project.

MBE/WBE Subcontractors are encoumged to bid as ajoint venture/consortium ifportions ofthe work are too large for a

single company. Subcontractors axe also encouraged to breakdown work packages into a scope of work that enables the
subcontractor to comfortably & competitively bid portions ofthe project.

We are requesting quotations for work under the following specification divisions or any section ofa division:

Divisioo 22 - Plumbing
Division 23 - HVAC
Division 26 - El.ctrical
Division 27 - Communicitiods

Division 0l - Generrl Requirements
Division 03- Concreic
Divisiotr 04- Mesonry
Division 05 - Melrls
Division 06 -Wood & Plastics & Composites Divisior 28 lllectronic Srfert_ & Srcurit!
Division 07 'I hcrmal & Moisture Protcctioo Division 3l - l:arth*ork
Division 08 * Openings
Division 09 - I'inishes
Diviiionl0 Specirltics
Dirision ll liquipmcnt
Divisior l2 - Furnilihing$
Dilision t4- Conver-ing Equipmcnt
Division 2l Iire Supprcssion

Division J2 - fxterior Improvements
Division 33 - Iltilities
Division C{l - Proccss lnterronnertions
Division {l - Ntrferial Processirg aod Handling Equipment
Division ,13 - Process (;as Bnd Liquid Handling Purificalion & Storuge [quipment
Division 44 - Watcr nnd W{sft*hter Equipmrnl

Plars and specifications for the project are available by sending a request to ldemartini@ullimanschutte.com or callhg
(703) 9724053.

For additional information, contact Trayis DeMartini:

14420 Albemarle Point Place
Suite 110
Chantilly, VA 20151
Phone: (703) 972-6053 i Fax: (703) 434-3714

Please do not hesitate to contact me with any questions or concerns.

Sincerely,

Travis DeMartini

14420 ALBEMARLE POINT PLACE 'SUITE 110'CHANTILLY VA 2015]
T?03-972-6053. F703-434-37I4 ULLrMANSCHUTTE.C0M
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INTEROFFICE MEMORANDUM 
 

 
James River SWIFT Facility (GN016360) and James River Treatment Plant Advanced Nutrient Reduction Improvements (JR013400) 
Design-Builder Selection: Firm Selected – DE Approval   
October 9, 2020 

Page 1 of 2 

TO:  Director of Engineering  
 
FROM:  Selection Committee                                       
 
DATE:  October 9, 2020 
 
SUBJECT: JR SWIFT Facility (GN016360) and JRTP Advanced NRI (JR013400) 
  Recommendation for Design-Build Services Selection   

 
The Selection Committee (Committee) has selected a Design-Builder to provide services for the above 
referenced project.  Attached is the ranking summary of the Proposers for the project. The selection 
procedures were conducted in accordance with the HRSD Procurement Policy as follows: 
 

• The Committee issued a Public Notice and Request For Qualifications on February 9, 2020. 
 

• Four (4) firms submitted Statement of Qualifications on March 10, 2020, and all four (4) 
Proposers were preliminarily determined to be responsive and deemed fully qualified, 
responsible, and suitable. 
 

• The Committee developed preliminary rankings and short listed two (2) Proposers based on 
evaluations using the Statement of Qualifications, the experience of the Committee members, 
and the Evaluation Criteria for Short-List Step specified in the Requests For Qualifications.  
 

• The Committee issued a Request for Proposals to the two (2) short listed Proposers on April 24, 
2020. The Proposal Documents included the Request for Proposals, Price Proposal Form, 
Contract Forms, Conditions of the Contract, and General Requirements. 
 

• The Committee held Proprietary Meetings with the two (2) short listed Proposers on May 20, 
2020. 
 

• The two (2) short listed Proposers submitted Technical Proposals on August 6, 2020, and both 
Proposers were determined to be responsive and deemed fully qualified, responsible, and 
suitable. 
 

• The Committee conducted interviews with the two (2) short listed Proposers on May 20, 2020 
and conducted extended interviews with both Proposers on September 23, 2020; and 
developed technical rankings based on a technical evaluation using the Technical Proposals, the 
subsequent discussions during interviews, and the Evaluation Criteria for Technical Proposals 
specified in the Request for Proposals.  
 

• The Committee discussed in detail the technical rankings. There was a spread in the technical 
points.  
 

• The Committee issued a Request for Price Proposals to the two (2) short listed Proposers on 
September 29, 2020 and included Price Proposal Alternates Form. 



 

 
James River SWIFT Facility (GN016360) and James River Treatment Plant Advanced Nutrient Reduction Improvements (JR013400) 
Design-Builder Selection: Firm Selected – DE Approval   
October 2, 2020 

Page 2 of 2 

• The two (2) short listed Proposers submitted Price Proposals on October 2, 2020, and both 
Proposers were determined to be responsive and deemed fully qualified, responsible, and 
suitable by the Committee on that basis.  
 

• The final ranking of the two (2) short listed Proposers is based on the evaluation by individual 
Committee members using the Statement of Qualifications submitted under the Requests For 
Qualifications, the Technical Proposals submitted under the Request for Proposals, and 
discussions with short-listed Proposers; evaluation of the Price Proposals submitted under the 
Request for Proposals; and the Evaluation Criteria for Ranking Step specified in the Request for 
Proposals.  

The Committee recommends award to the top ranked Design-Builder, Ulliman Schutte – Alberici JV, and 
that the Selection Committee be authorized to negotiate a Comprehensive Agreement with the Design-
Builder.  The Committee acknowledges that the Price Proposal submitted by the Design-Builder exceeds 
HRSD’s approved capital budget for these projects and negotiation with the Design-Builder will address 
this concern.   

 
 
 
 
                
Lauren Zuravnsky, P.E. Charles Bott, PhD, P.E.  
Selection Committee Chair  
 
 
 
 
             
Bob Rutherford  Charles Wright   
 
 
 
 
        
Katherine Linares, P.E. 
 
 
APPROVED: 
 
 
 
 
                
Bruce W. Husselbee, P.E.                           Date 
Director of Engineering 
 
 
Attachment 
 
cc:  Chief of Design & Construction SWIFT  
 File         

BHusselbee
Typewritten Text
 

BHusselbee
Typewritten Text
October 13, 2020

BHusselbee
Typewritten Text
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Title JR SWIFT Facility (GN016360) and JRTP Advanced NRI (JR013400)

Time Left 0 seconds

Response Type Sealed (Formal)

Response Currency USD

Contact HERRERA, JULIE

Suppliers' Response Number

Response Status Active

Note to Buyer

Close Date 02-Oct-2020 11:00:00

Ranking Price Only

Supplier KIEWIT INFRASTRUCTURE SOUTH CO.

Supplier Site

Response Valid Until

Shortlist Status Included

Attachments

Requirements

Show All Details | Hide All Details
Details Section RFQ Stage Maximum Score Score

Requisitions Initiatives Intelligence Solicitations

Title Type Description Category Last Updated Usage Update Delete

2020-08-05 09:… File 2020-08-05 08:… 2 From Supplier: Price Proposal Attachment Only
(Commercial) 30-Sep-2020 One-Time

2020-10-02 07:… File 2020-10-02 07:… 2 From Supplier: Price Proposal Attachment Only
(Commercial) 02-Oct-2020 One-Time

Defined Terms Price 0 0

Requirements
Requirement Target Value Response Value Maximum Score Score
Terms used in this Price Proposal Form have the meanings indicated in the Request for Proposals (RFP), General Conditions, and Supplementary Conditions.

Terms with initial capital letters in the Price Proposal Form include references to identified articles and paragraphs, and the titles of other documents or forms.

Price Proposal Recipient Price 0 0

Requirements

Requirement Target
Value

Response
Value

Maximum
Score Score

The Proposer shall submit the Price Proposal electronically through HRSD's Online Oracle ERP system and when adding the attachment use Category; From Supplier: Price Proposal Attachment Only (Commercial).

The Proposer proposes and agrees, if the Price Proposal is accepted, to enter into an Agreement with HRSD in the form included in the Proposal Documents to perform all Work as specified or indicated in the Proposal Documents for
a price not to exceed the Contract Cost Limit (CCL) and within the times indicated in the Agreement and in accordance with the Proposal Documents.

The Proposer further agrees that the final Total Contract Price shall be less than or equal to the CCL, unless HRSD directs or accepts a proposed change to the basis of design specified in the Conceptual Documents.

Proposer's Acknowledgements Price 0 0

Requirements

Requirement Target
Value

Response
Value

Maximum
Score Score

Proposer accepts all the terms and conditions of the RFP.

The Price Proposal will remain subject to acceptance for 90 days after the date specified in the RFP for receipt of Proposals, or for such longer period of time that Proposer may agree to in writing, upon request of
HRSD.

Proposer will acknowledge the Agreement and will furnish the required contract security and other required documents within the time periods set forth in the Proposal Documents.
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Proposer's Representation Price 0 0

Requirements

Requirement Target
Value

Response
Value

Maximum
Score Score

Proposer's Representations: It is the responsibility of each Proposer before submitting a Proposal to:

Examine and carefully study the Proposal Documents, and any data reference items identified in the Proposal Documents and issued Addenda, if any.

Visit the Site, conduct a thorough, alert visual examination of the Site and adjacent areas, and become familiar with and satisfy itself as to the general, local, and Site conditions that may affect cost, progress, and performance of the
Work.

Become familiar with and satisfy itself to all Laws and Regulations that may affect cost, progress and performance of the Work.

Carefully study all: (1) reports of explorations and tests of subsurface conditions at or adjacent to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been identified in
the RFP or Supplementary Conditions, especially with respect to the Technical Data in such reports and drawings, and (2) reports and drawings relating to Hazardous Environmental Conditions, if any, at or adjacent to the Site that have
been identified in the RFP or Supplementary Conditions, especially with respect to Technical Data in such reports and drawings.  

Consider the information known to Proposer itself; information commonly known to the Construction Subcontractors and Project Design Professionals doing business in the locality of the Site; information and observations obtained for
visits to the Site; the Proposal Documents; and the Site-related reports and drawings identified in the Proposal Documents, with respect to the effect of such information, observations, and documents on (1) the cost, progress, and
performance of the Work; (2) the means, methods, techniques, sequences, and procedures of construction to be employed by Proposer; and (3) Proposer's safety precautions and programs.

Agree, based on the information and observations referred to in the preceding paragraph, that at the time of submitting its Proposal no further examinations, investigations, explorations, tests, studies, or data are necessary for the
determination of its Proposal for performance of the Work at the price and within the times required, and in accordance with the other terms and conditions of the Proposal Documents.

Become aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Proposal Documents.

Promptly submit an online discussion through HRSD's Online Oracle ERP system as a written notice of all conflicts, errors, ambiguities, or discrepancies that Proposer discovers in the Proposal Documents and confirm that the written
resolution is acceptable to Proposer.

Determine that the Proposal Documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance and furnishing of the Work.

Agree that the submission of a Proposal will constitute an incontrovertible representation by Proposer that Proposer has complied with every requirement of this Article, that without exception the Proposal and all prices are premised
upon performing and furnishing the Work required by the Proposal Documents.

Proposer does not, and shall not during the performance of the contract, knowingly employ an unauthorized alien as defined in the Federal Immigration Reform and Control Act of 1986, in accordance with section 2.2-4311.1 of the Code
of Virginia.

Proposer's Certifications Price 0 0

Requirements

Requirement Target
Value

Response
Value

Maximum
Score Score

Proposer's Certifications: The Proposer certifies that:

The Proposal is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and is not submitted in conformity with any collusive agreement or rules of any group, association, organization, or corporation;

The Proposer has not directly and indirectly induced or solicited any other Proposer to submit a false or sham Proposal;

The Proposer has not solicited or induced any individual or entity to refrain from submitting a Proposal; and

The Proposer has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the Contract. For the purposes of this Section: (1) corrupt practice means the offering, giving, receiving, or soliciting of anything of
value likely to influence the action of a public official in the bidding process or in the Contract execution; (2) fraudulent practice means an intentional misrepresentation of facts made (a) to influence the bidding process or in the Contract
execution to the detriment of Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and open competition; (3) collusive practice means a scheme or arrangement
between two or more Proposers, with or without knowledge of Owner, a purpose of which to establish Bid or Contract prices at artificial, non-competitive levels; and (4) coercive practice means harming or threatening to harm, directly or
indirectly, persons of their property to influence their participation in the bidding process or in the Contract execution.

Basis of Price Proposal Price 0 0

Requirements
Requirement Target Value Response Value Maximum Score Score
This Price Proposal shall serve as the CCL as defined in the Supplementary Conditions.

Proposer will complete the Work in accordance with the Proposal Documents.

The basis of the Price Proposal will be considered irregular and maybe rejected if HRSD determines that any of the items are significantly unbalanced to the potential detriment of HRSD.

The cost of alternates will not be included in the CCL during the selection process and will not be reflected in the evaluation of the Price Proposal.

Time of Completion Price 0 0

Requirements

Requirement Target
Value

Response
Value

Maximum
Score Score

Proposer agrees that the Work will be substantially completed and ready for final payment in accordance of Paragraph 14.06 of the General Conditions on or before the dates or within the number calendar days
indicated in the Agreement.

Proposer accepts the provisions of the Agreement as to liquidated damages in the event of failure to complete the Work within the Contract Times.
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Lines

TIP All prices are in USD.

Response Total (USD) 545,365,333.00

Show All Details | Hide All Details

Details Line Ship-To Start
Price

NIGP
Code Price Proxy

Minimum Unit Quantity Response
Quantity

Need-By
Date Promised Date Line Total Active

Responses

Total

Project Funding Price 0 0

Requirements
Requirement Target Value Response Value Maximum Score Score
Proposer needs to verify and confirm that they are utilizing the latest Davis Bacon Wage Rates prior to submitting the CCL. Yes 0

Design-Builder Acknowledgements Price 0 0

Requirements

Requirement Target
Value

Response
Value

Maximum
Score Score

Design-Builder agrees, if this Price Proposal is accepted and the Design-Builder is selected to enter into an Agreement with HRSD in the form included in the Request for Proposals, subject to modification after
negotiation. Yes 0

Design-Builder's Certification Price 0 0

Requirements
Requirement Target Value Response Value Maximum Score Score
By the submission of this online proposal, the Design-Builder is duly authorized to bind the company and is familiar with all requirements detailed in the Proposal Documents. Yes 0

Alternates Price 0 0

Requirements
Requirement Target Value Response Value Maximum Score Score
Design-Builder has attached document addressing Owner requested and/or Design-Builder proposed alternates. Yes 0

0 0

1 GN016360: A. Design Services Eng 10,247,814 03-Oct-2020
08:33:32 10,247,814.00 2

2 GN016360: B. Builder Support During Design Design-Const
SWIFT 1,485,985 03-Oct-2020

08:32:30 1,485,985.00 2

3 GN016360: C. Engineering Services During Construction Design-Const
SWIFT 9,012,007 03-Oct-2020

08:32:46 9,012,007.00 2

4 GN016360: D. General Requirements, Bonds, Insurance, Mobilization, Demobilization Design-Const
SWIFT 23,268,499 03-Oct-2020

08:32:53 23,268,499.00 2

5 GN016360: E. Construction (Exclusive of 'G') Design-Const
SWIFT 195,018,359 03-Oct-2020

08:32:57 195,018,359.00 2

6 GN016360: F. Overhead and Profit Design-Const
SWIFT 46,276,724 03-Oct-2020

08:33:01 46,276,724.00 2

7 GN016360: G. Allowance - Chemical Purchase for Process Startup (Enter $100,000) Design-Const
SWIFT 100,000 03-Oct-2020

08:33:20 100,000.00 2

8 JR013400: A. Design Services Design-Const
SWIFT 10,336,279 03-Oct-2020

08:33:39 10,336,279.00 2

9 JR013400: B. Builder Support During Design Design-Const
SWIFT 1,317,760 03-Oct-2020

08:33:43 1,317,760.00 2

10 JR013400: C. Engineering Services During Construction Design-Const
SWIFT 9,314,321 03-Oct-2020

08:33:46 9,314,321.00 2

11 JR013400: D. General Requirements, Bonds, Insurance, Mobilization, Demobilization Design-Const
SWIFT 20,634,330 03-Oct-2020

08:33:51 20,634,330.00 2

Design-Const 03-Oct-2020

javascript:void(0);
javascript:void(0);
javascript:void(0)
javascript:void(0)
javascript:void(0)
javascript:void(0)
https://ebsprdap1.hrsd.com/OA_HTML/OA.jsp?OAFunc=PON_NEG_AWARD_LINE&addBreadCrumb=Y&retainAM=N&auctionHeaderId=%7B!!35YkQOkbmo62-LrRy2f8Yw%7D&lineNumber=%7B!!ndHPgm3OzK5HUKrF3tkXqA%7D&_ti=217825129&oapc=57&oas=5QKosiRlnPgC_cExGIDjBw..
https://ebsprdap1.hrsd.com/OA_HTML/OA.jsp?OAFunc=PON_NEG_AWARD_LINE&addBreadCrumb=Y&retainAM=N&auctionHeaderId=%7B!!35YkQOkbmo62-LrRy2f8Yw%7D&lineNumber=%7B!!9J1oLZPk5j5q54G48YWPYQ%7D&_ti=217825129&oapc=57&oas=AjVFvCM9Qboovjk6N95brQ..
https://ebsprdap1.hrsd.com/OA_HTML/OA.jsp?OAFunc=PON_NEG_AWARD_LINE&addBreadCrumb=Y&retainAM=N&auctionHeaderId=%7B!!35YkQOkbmo62-LrRy2f8Yw%7D&lineNumber=%7B!!yhQjXtTTIAYyngiDXkPgWQ%7D&_ti=217825129&oapc=57&oas=c1LSxCgFEZg9aRNZor8BHw..
https://ebsprdap1.hrsd.com/OA_HTML/OA.jsp?OAFunc=PON_NEG_AWARD_LINE&addBreadCrumb=Y&retainAM=N&auctionHeaderId=%7B!!35YkQOkbmo62-LrRy2f8Yw%7D&lineNumber=%7B!!jJDiR4y2P0stnDvtUdruuA%7D&_ti=217825129&oapc=57&oas=Q09g_UZcdfcKfNxRzmDtMw..
https://ebsprdap1.hrsd.com/OA_HTML/OA.jsp?OAFunc=PON_NEG_AWARD_LINE&addBreadCrumb=Y&retainAM=N&auctionHeaderId=%7B!!35YkQOkbmo62-LrRy2f8Yw%7D&lineNumber=%7B!!Bj0AIHnAY7Kdryo5AMAvcg%7D&_ti=217825129&oapc=57&oas=Ex28zYz--mCVKbSuelvjDg..
https://ebsprdap1.hrsd.com/OA_HTML/OA.jsp?OAFunc=PON_NEG_AWARD_LINE&addBreadCrumb=Y&retainAM=N&auctionHeaderId=%7B!!35YkQOkbmo62-LrRy2f8Yw%7D&lineNumber=%7B!!POTNI8ruhnFj7OrPay0U1w%7D&_ti=217825129&oapc=57&oas=ZF9Utp_3y2kH6qF-wjJBFQ..
https://ebsprdap1.hrsd.com/OA_HTML/OA.jsp?OAFunc=PON_NEG_AWARD_LINE&addBreadCrumb=Y&retainAM=N&auctionHeaderId=%7B!!35YkQOkbmo62-LrRy2f8Yw%7D&lineNumber=%7B!!ilbMroYt.lq2FI5GsIQKaQ%7D&_ti=217825129&oapc=57&oas=k81HcCV_rKCqBQxm3rDVSQ..
https://ebsprdap1.hrsd.com/OA_HTML/OA.jsp?OAFunc=PON_NEG_AWARD_LINE&addBreadCrumb=Y&retainAM=N&auctionHeaderId=%7B!!35YkQOkbmo62-LrRy2f8Yw%7D&lineNumber=%7B!!1D3OOwXPVOO7SLl8pqjqAw%7D&_ti=217825129&oapc=57&oas=6x-r585a7XYWo_2JB-mOGQ..
https://ebsprdap1.hrsd.com/OA_HTML/OA.jsp?OAFunc=PON_NEG_AWARD_LINE&addBreadCrumb=Y&retainAM=N&auctionHeaderId=%7B!!35YkQOkbmo62-LrRy2f8Yw%7D&lineNumber=%7B!!EUp8eoZfD5PVDIF9dsJggQ%7D&_ti=217825129&oapc=57&oas=vFyQ3EosoyOhkN5ZYtqy9g..
https://ebsprdap1.hrsd.com/OA_HTML/OA.jsp?OAFunc=PON_NEG_AWARD_LINE&addBreadCrumb=Y&retainAM=N&auctionHeaderId=%7B!!35YkQOkbmo62-LrRy2f8Yw%7D&lineNumber=%7B!!Px.Fjw4U3B3gWASXYd4zrQ%7D&_ti=217825129&oapc=57&oas=XeS2EsS3CSTcPSmz_2xhJQ..
https://ebsprdap1.hrsd.com/OA_HTML/OA.jsp?OAFunc=PON_NEG_AWARD_LINE&addBreadCrumb=Y&retainAM=N&auctionHeaderId=%7B!!35YkQOkbmo62-LrRy2f8Yw%7D&lineNumber=%7B!!RdkDdlUb2VMiOse0VCyx9Q%7D&_ti=217825129&oapc=57&oas=clEBpvRzB5trnV_0W-aG4g..


Response: 516918 (Solicitation 404776-2,2)

https://ebsprdap1.hrsd.com/OA_HTML/OA.jsp?OAFunc=PONRESENQ_VIEWBID&addBreadCrumb=Y&retainAM=N&auction_id=%7B!!35YkQOkbmo62-LrRy2f8Yw%7D&bid_number=%7B!!ScO4Ll2oJEEnkpen23wdtg%7D&_ti=217825129&oapc=53&oas=y1siEMReNXQU5ejSg1J6Fg..[10/2/2020 11:30:47 AM]

Copyright (c) 1998, 2017, Oracle and/or its affiliates. All rights reserved. Privacy Statement

Return to Response History (Solicitation 404776-2,2) Actions Online Discussions Go

12 JR013400: E. Construction (Exclusive of 'F' and 'H') SWIFT 162,192,825 08:33:55 162,192,825.00 2

13 JR013400: F. Administration and Maintenance Building Construction (Inclusive of any Work within
and attached to the structure; do not include site work.)

Design-Const
SWIFT 13,912,214 03-Oct-2020

08:34:00 13,912,214.00 2

14 JR013400: G. Overhead and Profit Design-Const
SWIFT 42,148,216 03-Oct-2020

08:34:04 42,148,216.00 2

15 JR013400: H. Allowance - Chemical Purchase for Process Startup (Enter $100,000) Design-Const
SWIFT 100,000 03-Oct-2020

08:34:08 100,000.00 2
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Solicitation 404567

Solicitation: 404567 Solicitation Version Number: 1 
Phase: Submitted

Solicitation Type: Design-Build (DB) Published ?: Yes 
Category: Construction Status: Open 
Description: Notice is hereby given that the Hampton Roads Sanitation 
District (HRSD) requests Statement of Qualifications (SOQ) from qualified 
Design-Builders for the design, construction, and commissioning of 2 capital 
projects: James River SWIFT Facility (GN016360) and James River 
Treatment Plant Advanced Nutrient Reduction Improvements (JR013400).

Closing Date: 3/10/2020 

Department: L191 - Hampton Roads Sanitation District Closing Time: 11:00 AM 
Unit: HRSD - Hampton Roads Sanitation District Published Date: 2/10/2020 
Amendment Information: Please refer to HRSD's Online Oracle ERP 
system. 

Amended Date: 

Pre-Bid Conference Type: Pre-Proposal Conference Cancel Date: 
Pre-Bid Conference Date: 2/20/2020 Open Responses Date: Not Applicable 
Pre-Bid Conference Time: 9:00 AM Open Responses Time: Not Applicable 
Sole Source/Emergency: Total Attachments: 1 
Web Address: https://www.hrsd.com/bids-and-rfps
Work Location: The work is generally located at 111 City Farm Road, 
Newport, News, VA, 23062.

Attachment Name: JR SWIFT Facility & JRTP Advanced NRI Public 
Notice.pdf

Description: 

Buyer Name: Shannon Rice Requestor Name: Shannon Rice 
Phone: 757-460-7005 Phone: 757-460-7005 
Fax: Fax: 
Email: srice@hrsd.com Email: srice@hrsd.com 

Description: Published Date: 

Description: Published Date: 

Description: Published Date: 
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Change Management 

Commodity Information 

Description: Published Date: 

Created By: phartman1 Created On: 2/10/2020 
Last Modified By: phartman1 Last Modified On: 2/10/2020 

Commodity: 90625 - Design Build Services

Page 2 of 2VBO Buyer Print View

2/10/2020https://vendor.epro.cgipdc.com/webapp/VSSAPPX/VBO;jsessionid=00000fvJweGD25lcV...



Response: 516923 (Solicitation 404776-2,2)

https://ebsprdap1.hrsd.com/OA_HTML/OA.jsp?OAFunc=PONRESENQ_VIEWBID&addBreadCrumb=Y&retainAM=N&auction_id=%7B!!35YkQOkbmo62-LrRy2f8Yw%7D&bid_number=%7B!!kpZkkrliOcVN6liV7J0nig%7D&_ti=217825129&oapc=58&oas=tCoJCwn4BengYEEp3Kpfcg..[10/2/2020 11:35:13 AM]

Logged In As SRICESourcing
3

Solicitations  > Simple Search  > Solicitation: 404776-2,2  > Response History (Solicitation 404776-2,2)  >

Response: 516923 (Solicitation 404776-2,2) Actions Online Discussions Go

Title JR SWIFT Facility (GN016360) and JRTP Advanced NRI (JR013400)

Time Left 0 seconds

Response Type Sealed (Formal)

Response Currency USD

Contact Crowder, Scott

Suppliers' Response Number

Response Status Active

Note to Buyer

Close Date 02-Oct-2020 11:00:00

Ranking Price Only

Supplier ULLIMAN SCHUTTE - ALBERICI JOINT VENTURE

Supplier Site

Response Valid Until

Shortlist Status Included

Attachments

Requirements

Show All Details | Hide All Details
Details Section RFQ Stage Maximum Score Score

Requisitions Initiatives Intelligence Solicitations

Title Type Description Category Last Updated Usage Update Delete

2020-08-03 15:… File 2020-08-03 15:… 1 From Supplier: Technical 02-Oct-2020 One-Time

2020-10-02 09:… File 2020-10-02 09:… 1 From Supplier: Technical 02-Oct-2020 One-Time

Defined Terms Price 0 0

Requirements
Requirement Target Value Response Value Maximum Score Score
Terms used in this Price Proposal Form have the meanings indicated in the Request for Proposals (RFP), General Conditions, and Supplementary Conditions.

Terms with initial capital letters in the Price Proposal Form include references to identified articles and paragraphs, and the titles of other documents or forms.

Price Proposal Recipient Price 0 0

Requirements

Requirement Target
Value

Response
Value

Maximum
Score Score

The Proposer shall submit the Price Proposal electronically through HRSD's Online Oracle ERP system and when adding the attachment use Category; From Supplier: Price Proposal Attachment Only (Commercial).

The Proposer proposes and agrees, if the Price Proposal is accepted, to enter into an Agreement with HRSD in the form included in the Proposal Documents to perform all Work as specified or indicated in the Proposal Documents for
a price not to exceed the Contract Cost Limit (CCL) and within the times indicated in the Agreement and in accordance with the Proposal Documents.

The Proposer further agrees that the final Total Contract Price shall be less than or equal to the CCL, unless HRSD directs or accepts a proposed change to the basis of design specified in the Conceptual Documents.

Proposer's Acknowledgements Price 0 0

Requirements

Requirement Target
Value

Response
Value

Maximum
Score Score

Proposer accepts all the terms and conditions of the RFP.

The Price Proposal will remain subject to acceptance for 90 days after the date specified in the RFP for receipt of Proposals, or for such longer period of time that Proposer may agree to in writing, upon request of
HRSD.

Proposer will acknowledge the Agreement and will furnish the required contract security and other required documents within the time periods set forth in the Proposal Documents.

Proposer's Representation Price 0 0
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Requirements

Requirement Target
Value

Response
Value

Maximum
Score Score

Proposer's Representations: It is the responsibility of each Proposer before submitting a Proposal to:

Examine and carefully study the Proposal Documents, and any data reference items identified in the Proposal Documents and issued Addenda, if any.

Visit the Site, conduct a thorough, alert visual examination of the Site and adjacent areas, and become familiar with and satisfy itself as to the general, local, and Site conditions that may affect cost, progress, and performance of the
Work.

Become familiar with and satisfy itself to all Laws and Regulations that may affect cost, progress and performance of the Work.

Carefully study all: (1) reports of explorations and tests of subsurface conditions at or adjacent to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been identified in
the RFP or Supplementary Conditions, especially with respect to the Technical Data in such reports and drawings, and (2) reports and drawings relating to Hazardous Environmental Conditions, if any, at or adjacent to the Site that have
been identified in the RFP or Supplementary Conditions, especially with respect to Technical Data in such reports and drawings.  

Consider the information known to Proposer itself; information commonly known to the Construction Subcontractors and Project Design Professionals doing business in the locality of the Site; information and observations obtained for
visits to the Site; the Proposal Documents; and the Site-related reports and drawings identified in the Proposal Documents, with respect to the effect of such information, observations, and documents on (1) the cost, progress, and
performance of the Work; (2) the means, methods, techniques, sequences, and procedures of construction to be employed by Proposer; and (3) Proposer's safety precautions and programs.

Agree, based on the information and observations referred to in the preceding paragraph, that at the time of submitting its Proposal no further examinations, investigations, explorations, tests, studies, or data are necessary for the
determination of its Proposal for performance of the Work at the price and within the times required, and in accordance with the other terms and conditions of the Proposal Documents.

Become aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Proposal Documents.

Promptly submit an online discussion through HRSD's Online Oracle ERP system as a written notice of all conflicts, errors, ambiguities, or discrepancies that Proposer discovers in the Proposal Documents and confirm that the written
resolution is acceptable to Proposer.

Determine that the Proposal Documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance and furnishing of the Work.

Agree that the submission of a Proposal will constitute an incontrovertible representation by Proposer that Proposer has complied with every requirement of this Article, that without exception the Proposal and all prices are premised
upon performing and furnishing the Work required by the Proposal Documents.

Proposer does not, and shall not during the performance of the contract, knowingly employ an unauthorized alien as defined in the Federal Immigration Reform and Control Act of 1986, in accordance with section 2.2-4311.1 of the Code
of Virginia.

Proposer's Certifications Price 0 0

Requirements

Requirement Target
Value

Response
Value

Maximum
Score Score

Proposer's Certifications: The Proposer certifies that:

The Proposal is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and is not submitted in conformity with any collusive agreement or rules of any group, association, organization, or corporation;

The Proposer has not directly and indirectly induced or solicited any other Proposer to submit a false or sham Proposal;

The Proposer has not solicited or induced any individual or entity to refrain from submitting a Proposal; and

The Proposer has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the Contract. For the purposes of this Section: (1) corrupt practice means the offering, giving, receiving, or soliciting of anything of
value likely to influence the action of a public official in the bidding process or in the Contract execution; (2) fraudulent practice means an intentional misrepresentation of facts made (a) to influence the bidding process or in the Contract
execution to the detriment of Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and open competition; (3) collusive practice means a scheme or arrangement
between two or more Proposers, with or without knowledge of Owner, a purpose of which to establish Bid or Contract prices at artificial, non-competitive levels; and (4) coercive practice means harming or threatening to harm, directly or
indirectly, persons of their property to influence their participation in the bidding process or in the Contract execution.

Basis of Price Proposal Price 0 0

Requirements
Requirement Target Value Response Value Maximum Score Score
This Price Proposal shall serve as the CCL as defined in the Supplementary Conditions.

Proposer will complete the Work in accordance with the Proposal Documents.

The basis of the Price Proposal will be considered irregular and maybe rejected if HRSD determines that any of the items are significantly unbalanced to the potential detriment of HRSD.

The cost of alternates will not be included in the CCL during the selection process and will not be reflected in the evaluation of the Price Proposal.

Time of Completion Price 0 0

Requirements

Requirement Target
Value

Response
Value

Maximum
Score Score

Proposer agrees that the Work will be substantially completed and ready for final payment in accordance of Paragraph 14.06 of the General Conditions on or before the dates or within the number calendar days
indicated in the Agreement.

Proposer accepts the provisions of the Agreement as to liquidated damages in the event of failure to complete the Work within the Contract Times.
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Lines

TIP All prices are in USD.

Response Total (USD) 488,139,519.00

Show All Details | Hide All Details

Details Line Ship-To Start
Price

NIGP
Code Price Proxy

Minimum Unit Quantity Response
Quantity

Need-By
Date

Promised
Date Line Total Active

Responses

Total

Project Funding Price 0 0

Requirements
Requirement Target Value Response Value Maximum Score Score
Proposer needs to verify and confirm that they are utilizing the latest Davis Bacon Wage Rates prior to submitting the CCL. Yes 0

Design-Builder Acknowledgements Price 0 0

Requirements

Requirement Target
Value

Response
Value

Maximum
Score Score

Design-Builder agrees, if this Price Proposal is accepted and the Design-Builder is selected to enter into an Agreement with HRSD in the form included in the Request for Proposals, subject to modification after
negotiation. Yes 0

Design-Builder's Certification Price 0 0

Requirements
Requirement Target Value Response Value Maximum Score Score
By the submission of this online proposal, the Design-Builder is duly authorized to bind the company and is familiar with all requirements detailed in the Proposal Documents. Yes 0

Alternates Price 0 0

Requirements
Requirement Target Value Response Value Maximum Score Score
Design-Builder has attached document addressing Owner requested and/or Design-Builder proposed alternates. Yes 0

0 0

1 GN016360: A. Design Services Eng 12,729,550 12,729,550.00 2

2 GN016360: B. Builder Support During Design Design-Const
SWIFT 2,071,213 2,071,213.00 2

3 GN016360: C. Engineering Services During Construction Design-Const
SWIFT 8,140,680 8,140,680.00 2

4 GN016360: D. General Requirements, Bonds, Insurance, Mobilization, Demobilization Design-Const
SWIFT 28,112,470 28,112,470.00 2

5 GN016360: E. Construction (Exclusive of 'G') Design-Const
SWIFT 180,397,437 180,397,437.00 2

6 GN016360: F. Overhead and Profit Design-Const
SWIFT 21,987,878 21,987,878.00 2

7 GN016360: G. Allowance - Chemical Purchase for Process Startup (Enter $100,000) Design-Const
SWIFT 100,000 100,000.00 2

8 JR013400: A. Design Services Design-Const
SWIFT 10,111,997 10,111,997.00 2

9 JR013400: B. Builder Support During Design Design-Const
SWIFT 2,016,750 2,016,750.00 2

10 JR013400: C. Engineering Services During Construction Design-Const
SWIFT 6,870,450 6,870,450.00 2

11 JR013400: D. General Requirements, Bonds, Insurance, Mobilization, Demobilization Design-Const
SWIFT 24,076,000 24,076,000.00 2

12 JR013400: E. Construction (Exclusive of 'F' and 'H') Design-Const 165,992,507 165,992,507.00 2
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SWIFT

13 JR013400: F. Administration and Maintenance Building Construction (Inclusive of any Work within and
attached to the structure; do not include site work.)

Design-Const
SWIFT 5,087,813 5,087,813.00 2

14 JR013400: G. Overhead and Profit Design-Const
SWIFT 20,344,774 20,344,774.00 2

15 JR013400: H. Allowance - Chemical Purchase for Process Startup (Enter $100,000) Design-Const
SWIFT 100,000 100,000.00 2
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James River SWIFT Facility (GN016360) 
and  

James River Treatment Plant Advanced Nutrient Reduction Improvements (JR013400) 
 

PRICE PROPOSAL ALTERNATES 
 

*This document must be attached to response for Price Proposal in ERP* 

 
Indicate the percentage values used for  

• James River SWIFT Facility (GN016360) Overhead and Profit: ____________________________ 

• James River Treatment Plant Advanced Nutrient Reduction Improvements (JR013400)     
Overhead and Profit: ____________________________ 

 

Proposer offers the following Proposal Alternates for consideration by HRSD with an ADD or DEDUCT 
from the CCL: 

A. Alternate 1 – Proposer Suggestion (Brief Description): ___________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________ 

ADD to or DEDUCT (circle one) from the CCL $_______________________________________________ 

B. Alternate 2 – Proposer Suggestion (Brief Description): ___________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________ 

ADD to or DEDUCT (circle one) from the CCL $_______________________________________________ 

C. Alternate 3 – Proposer Suggestion (Brief Description): ___________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________ 

ADD to or DEDUCT (circle one) from the CCL $_______________________________________________ 

D. If there are additional alternates, provide additional sheets as needed. 

 

 



 

 

PRICE PROPOSAL FORM  
 

for 
 

James River SWIFT Facility (GN016360) 
and  

James River Treatment Plant Advanced Nutrient Reduction Improvements 
(JR013400) 

 
DESIGN-BUILD PROJECT 

 
 

  
 
 
 
 

Hampton Roads Sanitation District 
1434 Air Rail Avenue 

Virginia Beach, Virginia 23455 
 
 
 
 
 
 
 
 
 

Dated:      September 16, 2020 
 
Receipt of Price Proposal Forms:  September 30, 2020 at 11:00 a.m. Local Time 
(Contract Cost Limit) 
 
HRSD Contact:     Shannon Rice 
      Engineering Department Contract Specialist 
      Email: srice@hrsd.com 
 
 

 

mailto:srice@hrsd.com
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ARTICLE 1 – DEFINED TERMS 

1.01 Terms used in this Price Proposal Form have the meanings indicated in the Request for Proposals 
(RFP), General Conditions, and Supplementary Conditions.  

1.02 Terms with initial capital letters in the Price Proposal Form include references to identified articles 
and paragraphs, and the titles of other documents or forms.  

ARTICLE 2 – PRICE PROPOSAL RECIPIENT  

2.01 The Proposer shall submit the Price Proposal electronically through HRSD’s Online Oracle 
Enterprise Resource Planning (ERP) system by September 30, 2020 no later than 11:00 a.m. local 
time in Adobe Acrobat portable document format (PDF) and when adding the attachment use 
Category “From Supplier: Price Proposal Attachment Only (Commercial)”.  The Price Proposal shall 
be signed by an officer of the Design-Builder with the authority to sign. Provide name, position 
title, address, phone number, and email address for the individual signing the Price Proposal.  

2.02 The Proposer proposes and agrees, if the Price Proposal is accepted, to enter into an Agreement 
with the Hampton Roads Sanitation District (HRSD) in the form included in the Proposal 
Documents to perform all Work as specified or indicated in the Proposal Documents for a price 
not to exceed the Contract Cost Limit (CCL) and within the times indicated in the Agreement and 
in accordance with the Proposal Documents.  

2.03 The Proposer further agrees that the final Total Contract Price shall be less than or equal to the 
CCL, unless HRSD directs or accepts a proposed changed to the basis of design specified it the 
Conceptual Documents.  

ARTICLE 3 – PROPOSER’S ACKNOWLEDGEMENTS  

3.01 Proposer accepts all the terms and conditions of the RFP.  

3.02 The Price Proposal will remain subject to acceptance for 90 days after the date specified in the 
RFP for receipt of Proposals, or for such longer period of time that Proposer may agree to in 
writing, upon request of HRSD.  

3.03 Proposer will acknowledge the Agreement and will furnish the required contract security and 
other required documents within the time periods set forth in the Proposal Documents.  

ARTICLE 4 – PROPOSER’S REPRESENTATIONS AND CERTIFICATIONS  

4.01 Proposer’s Representations: It is the responsibility of each Proposer before submitting a Proposal 
to:  

A. Examine and carefully study the Proposal Documents, and any data reference items 
identified in the Proposal Documents and issued Addenda, if any. 

B. Visit the Site, conduct a thorough, alert visual examination of the Site and adjacent areas, 
and become familiar with and satisfy itself as to the general, local, and Site conditions that 
may affect cost, progress, and performance of the Work. 

C. Become familiar with and satisfy itself to all Laws and Regulations that may affect cost, 
progress and performance of the Work. 

D. Carefully study all: (1) reports of explorations and tests of subsurface conditions at or 
adjacent to the Site and all drawings of physical conditions relating to existing surface or 
subsurface structures at the Site that have been identified in the RFP or Supplementary 
Conditions, especially with respect to the Technical Data in such reports and drawings, and 
(2) reports and drawings relating to Hazardous Environmental Conditions, if any, at or 
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adjacent to the Site that have been identified in the RFP or Supplementary Conditions, 
especially with respect to Technical Data in such reports and drawings. 

E. Consider the information known to Proposer itself; information commonly known to the 
Construction Subcontractors and Project Design Professionals doing business in the locality 
of the Site; information and observations obtained from visits to the Site; the Proposal  
Documents; and the Site-related reports and drawings identified in the Proposal Documents, 
with respect to the effect of such information, observations, and documents on (1) the cost, 
progress, and performance of the Work; (2) the means, methods, techniques, sequences, 
and procedures of construction to be employed by Proposer; and (3) Proposer’s safety 
precautions and programs. 

F. Agree, based on the information and observations referred to in the preceding paragraph, 
that at the time of submitting its Proposal no further examinations, investigations, 
explorations, tests, studies, or data are necessary for the determination of its Proposal for 
performance of the Work at the price Bid and within the times required, and in accordance 
with the other terms and conditions of the Proposal Documents. 

G. Become aware of the general nature of work to be performed by Owner and others at the 
Site that relates to the Work as indicated in the Proposal Documents. 

H. Promptly submit an online discussion through HRSD’s Online Oracle ERP system as a written 
notice of all conflicts, errors, ambiguities, or discrepancies that Proposer discovers in the 
Proposal Documents and confirm that the written resolution is acceptable to Proposer. 

I. Determine that the Proposal Documents are generally sufficient to indicate and convey 
understanding of all terms and conditions for the performance and furnishing of the Work. 

J. Agree that the submission of a Proposal will constitute an incontrovertible representation by 
Proposer that Proposer has complied with every requirement of this Article, that without 
exception the Proposal and all prices in the Bid are premised upon performing and furnishing 
the Work required by the Proposal Documents. 

K. Proposer does not, and shall not during the performance of the contract, knowingly employ 
an unauthorized alien as defined in the Federal Immigration Reform and Control Act of 1986, 
in accordance with §2.2-4311.1 of the Code of Virginia.  

4.02 Proposer’s Certifications: The Proposer certifies that: 

A. The Proposal is genuine and not made in the interest of or on behalf of any undisclosed 
individual or entity and is not submitted in conformity with any collusive agreement or rules 
of any group, association, organization, or corporation;  

B. The Proposer has not directly and indirectly induced or solicited any other Proposer to submit 
a false or sham Proposal; 

C. The Proposer has not solicited or induced any individual or entity to refrain from submitting 
a Proposal; and  

D. The Proposer has not engaged in corrupt, fraudulent, collusive, or coercive practices in 
competing for the Contract. For the purposes on this Paragraph 3.02: 

1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of value 
likely to influence the action of a public official in the bidding process or in the Contract 
execution; 
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2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to 
influence the bidding process or in the Contract execution to the detriment of Owner, 
(b) to establish Bid or Contract prices at artificial non-competitive levels, or (c) to deprive 
Owner of the benefits of free and open competition;  

3. “collusive practice” means a scheme or arrangement between 2 or more Proposers, 
with or without knowledge of Owner, a purpose of which is to establish Bid or Contract 
prices at artificial, non-competitive levels; and  

4. “coercive practice” means harming or threatening to harm, directly or indirectly, 
persons of their property to influence their participation in the bidding process or in the 
Contract execution.  

ARTICLE 5 – BASIS OF PRICE PROPOSAL  

5.01 This Price Proposal shall serve as the CCL as defined in the Supplementary Conditions.  

5.02 Proposer will complete the Work in accordance with the Proposal Documents: 

James River SWIFT Facility (GN016360) 

Item No. Item Description Price 

A Design Services $ 

B Builder Support During Design  $ 

C Engineering Services During Construction $ 

D General Requirements, Bonds, Insurance, 
Mobilization, Demobilization 

$ 

E Construction1 $ 

F Overhead and Profit: ______________% $ 

G Allowance: Chemical Purchase for Process Startup $                              100,000 

CONTRACT COST LIMIT (CCL): Sum of Items A-G $ 

1. Exclusive of ‘G’. 
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James River Treatment Plant Advanced Nutrient Reduction Improvements (JR013400) 

Item No. Item Description Price 

A Design Services $ 

B Builder Support During Design  $ 

C Engineering Services During Construction $ 

D General Requirements, Bonds, Insurance, 
Mobilization, Demobilization 

$ 

E Construction1 $ 

F Administration and Maintenance Building 
Construction2  

$ 

G Overhead and Profit: ______________% $ 

H Allowance: Chemical Purchase for Process Startup $                              100,000 

CONTRACT COST LIMIT (CCL): Sum of Items A-H $ 

1. Exclusive of ‘F’ and ‘H’. 
2. Inclusive of any Work within and attached to the structure; do not include site work.  

5.03 Proposer offers the following Proposal Alternates for consideration by HRSD with an ADD or 
DEDUCT from the CCL: 

A. Alternate 1 – Proposer Suggestion (Brief Description): ______________________________ 

___________________________________________________________________________ 

___________________________________________________________________________ 

ADD to or DEDCUT (circle one) from the CCL $_______________________________________ 

B. Alternate 2 – Proposer Suggestion (Brief Description): ______________________________ 

___________________________________________________________________________ 

___________________________________________________________________________ 

ADD to or DEDCUT (circle one) from the CCL $_______________________________________ 

C. Alternate 3 – Proposer Suggestion (Brief Description): ______________________________ 

___________________________________________________________________________ 

___________________________________________________________________________ 

ADD to or DEDCUT (circle one) from the CCL $_______________________________________ 

D. If there are additional alternates, provide additional sheets as needed. 
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5.04 The basis of the Price Proposal will be considered irregular and maybe rejected if HRSD 
determines that any of the items are significantly unbalanced to the potential detriment of HRSD. 

5.05 The cost of alternates will not be included in the CCL during the selection process and will not be 
reflected in the evaluation of the Price Proposal.  

ARTICLE 6 – TIME OF COMPLETION 

6.01 Proposer agrees that the Work will be substantially completed and ready for final payment in 
accordance of Paragraph 14.06 of the General Conditions on or before the dates or within the 
number calendar days indicated in the Agreement.  

6.02 Proposer accepts the provisions of the Agreement as to liquidated damages in the event of failure 
to complete the Work within the Contract Times.  

ARTICLE 7 – PROJECT FUNDING 

7.01 Proposer needs to verify and confirm that they are utilizing the latest Davis Bacon Wage Rates 
prior to submitting the CCL.  
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Solicitation 404776-2

Title JR SWIFT Facility (GN016360) and JRTP Advanced NRI (JR013400)
Due Date 30-SEP-2020 11:00:00 Award Date Not Specified

Time Zone Eastern Time Event Not Specified

Note Fill out the pricing information in ERP and attach the completed Price Proposal
Form Alternates with your response.

Please submit your response online only:

Organization HRSD
Purchaser Rice, Shannon

Phone (757) 460-7005
Email srice@hrsd.com

Responses shall only be accepted online through Hampton Roads Sanitation District 's (HRSD) Oracle 
ERP system "iSupplier Portal" by the due date and time specified. Late responses and other types of 
responses shall not be accepted.
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1 Header Information

1.1 General Information
Title JR SWIFT Facility (GN016360) and JRTP Advanced NRI (JR013400)

Description The Hampton Roads Sanitation District (HRSD) desires to contract with an 
experienced Design-Builder for the design, construction, and commission of 2 
capital projects: JAMES RIVER SWIFT FACILITY (GN016360) and JAMES 
RIVER TREATMENT PLANT ADVANCED NUTRIENT REDUCTION 
IMPROVEMENTS (JR013400) (Project).

HRSD (Owner) has reviewed Statement of Qualifications (SOQ) submitted in 
response to the RFQ issued on February 9, 2020 and is inviting only Design-
Builders short-listed under the RFQ to submit Technical and Price Proposals in 
response to this RFP. Only Technical and Price Proposals from Design-Builders
short-listed under the RFQ will be accepted. HRSD's Online Oracle Enterprise 
Resource Planning (ERP) system will not accept Technical and Price Proposals 
from any other Proposer.

Due Date 30-SEP-2020 11:00:00 Award Date Not Specified
Purchaser Rice, Shannon

Email srice@hrsd.com
Event Not Specified

This is a Two-Step IFB and all responses will be evaluated in two stages - Technical and Price.

Note Fill out the pricing information in ERP and attach the completed Price Proposal Form 
Alternates with your response.

1.2 Terms
Ship-To Address Design-Const SWIFT

1434 Air Rail Avenue
Virginia Beach, VA 23455
United States

Bill-To Address Accounts Payable
PO BOX 5915
Virginia Beach, VA 23471-0915
United States

Payment Terms Net 30 Carrier Best Way
FOB Destination Freight Terms No Freight Terms Apply

1.3 Requirements

Defined Terms Solicitation Step - Price
Terms used in this Price Proposal Form have the meanings indicated in the Request for Proposals (RFP), 
General Conditions, and Supplementary Conditions.

........................................................................................................................................................................
Type No Response Required
 Terms with initial capital letters in the Price Proposal Form include references to identified articles and 
paragraphs, and the titles of other documents or forms. 

........................................................................................................................................................................
Type No Response Required
Price Proposal Recipient Solicitation Step - Price

 The Proposer shall submit the Price Proposal electronically through HRSD's Online Oracle ERP system 
and when adding the attachment use Category; From Supplier: Price Proposal Attachment Only 
(Commercial). The Price Proposal shall be signed by an officer of the Design-Builder with the authority to
sign. Provide name, position title, address, phone number, and email address for the individual signing the 
Price Proposal. 

........................................................................................................................................................................
Type No Response Required
The Proposer proposes and agrees, if the Price Proposal is accepted, to enter into an Agreement with 
HRSD in the form included in the Proposal Documents to perform all Work as specified or indicated in the
Proposal Documents for a price not to exceed the Contract Cost Limit (CCL) and within the times 
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Price Proposal Recipient Solicitation Step - Price
indicated in the Agreement and in accordance with the Proposal Documents.

........................................................................................................................................................................
Type No Response Required
The Proposer further agrees that the final Total Contract Price shall be less than or equal to the CCL, 
unless HRSD directs or accepts a proposed change to the basis of design specified in the Conceptual 
Documents.

........................................................................................................................................................................
Type No Response Required
Proposer's Acknowledgements Solicitation Step - Price

 Proposer accepts all the terms and conditions of the RFP. 

........................................................................................................................................................................
Type No Response Required
The Price Proposal will remain subject to acceptance for 90 days after the date specified in the RFP for 
receipt of Proposals, or for such longer period of time that Proposer may agree to in writing, upon request 
of HRSD.

........................................................................................................................................................................
Type No Response Required
Proposer will acknowledge the Agreement and will furnish the required contract security and other 
required documents within the time periods set forth in the Proposal Documents.

........................................................................................................................................................................
Type No Response Required
Proposer's Representation Solicitation Step - Price

 Proposer's Representations: It is the responsibility of each Proposer before submitting a Proposal to:

........................................................................................................................................................................
Type No Response Required
Examine and carefully study the Proposal Documents, and any data reference items identified in the 
Proposal Documents and issued Addenda, if any.

........................................................................................................................................................................
Type No Response Required
Visit the Site, conduct a thorough, alert visual examination of the Site and adjacent areas, and become 
familiar with and satisfy itself as to the general, local, and Site conditions that may affect cost, progress, 
and performance of the Work.

........................................................................................................................................................................
Type No Response Required
Become familiar with and satisfy itself to all Laws and Regulations that may affect cost, progress and 
performance of the Work.

........................................................................................................................................................................
Type No Response Required
Carefully study all: (1) reports of explorations and tests of subsurface conditions at or adjacent to the Site 
and all drawings of physical conditions relating to existing surface or subsurface structures at the Site that 
have been identified in the RFP or Supplementary Conditions, especially with respect to the Technical 
Data in such reports and drawings, and (2) reports and drawings relating to Hazardous Environmental 
Conditions, if any, at or adjacent to the Site that have been identified in the RFP or Supplementary 
Conditions, especially with respect to Technical Data in such reports and drawings. 

........................................................................................................................................................................
Type No Response Required
Consider the information known to Proposer itself; information commonly known to the Construction 
Subcontractors and Project Design Professionals doing business in the locality of the Site; information and
observations obtained for visits to the Site; the Proposal Documents; and the Site-related reports and 
drawings identified in the Proposal Documents, with respect to the effect of such information, 
observations, and documents on (1) the cost, progress, and performance of the Work; (2) the means, 
methods, techniques, sequences, and procedures of construction to be employed by Proposer; and (3) 
Proposer's safety precautions and programs.

........................................................................................................................................................................



D
ra

ft

Solicitation 404776-2

HRSD Engineering Office Page 5 of 13

Proposer's Representation Solicitation Step - Price
Type No Response Required
Agree, based on the information and observations referred to in the preceding paragraph, that at the time 
of submitting its Proposal no further examinations, investigations, explorations, tests, studies, or data are 
necessary for the determination of its Proposal for performance of the Work at the price Bid and within the
times required, and in accordance with the other terms and conditions of the Proposal Documents.

........................................................................................................................................................................
Type No Response Required
Become aware of the general nature of work to be performed by Owner and others at the Site that relates 
to the Work as indicated in the Proposal Documents.

........................................................................................................................................................................
Type No Response Required
Promptly submit an online discussion through HRSD's Online Oracle ERP system as a written notice of all
conflicts, errors, ambiguities, or discrepancies that Proposer discovers in the Proposal Documents and 
confirm that the written resolution is acceptable to Proposer.

........................................................................................................................................................................
Type No Response Required
Determine that the Proposal Documents are generally sufficient to indicate and convey understanding of 
all terms and conditions for the performance and furnishing of the Work.

........................................................................................................................................................................
Type No Response Required
Agree that the submission of a Proposal will constitute an incontrovertible representation by Proposer that 
Proposer has complied with every requirement of this Article, that without exception the Proposal and all 
prices in the Bid are premised upon performing and furnishing the Work required by the Proposal 
Documents.

........................................................................................................................................................................
Type No Response Required
Proposer does not, and shall not during the performance of the contract, knowingly employ an 
unauthorized alien as defined in the Federal Immigration Reform and Control Act of 1986, in accordance 
with section 2.2-4311.1 of the Code of Virginia.

........................................................................................................................................................................
Type No Response Required
Proposer's Certifications Solicitation Step - Price

 Proposer's Certifications : The Proposer certifies that: 

........................................................................................................................................................................
Type No Response Required
The Proposal is genuine and not made in the interest of or on behalf of any undisclosed individual or entity
and is not submitted in conformity with any collusive agreement or rules of any group, association, 
organization, or corporation;

........................................................................................................................................................................
Type No Response Required
The Proposer has not directly and indirectly induced or solicited any other Proposer to submit a false or 
sham Proposal;

........................................................................................................................................................................
Type No Response Required
The Proposer has not solicited or induced any individual or entity to refrain from submitting a Proposal; 
and

........................................................................................................................................................................
Type No Response Required
The Proposer has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the 
Contract. For the purposes of this Section: (1) corrupt practice means the offering, giving, receiving, or 
soliciting of anything of value likely to influence the action of a public official in the bidding process or in 
the Contract execution; (2) fraudulent practice means an intentional misrepresentation of facts made (a) to 
influence the bidding process or in the Contract execution to the detriment of Owner, (b) to establish Bid 
or Contract prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and 
open competition; (3) collusive practice means a scheme or arrangement between two or more Proposers, 
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Proposer's Certifications Solicitation Step - Price
with or without knowledge of Owner, a purpose of which to establish Bid or Contract prices at artificial, 
non-competitive levels; and (4) coercive practice means harming or threatening to harm, directly or 
indirectly, persons of their property to influence their participation in the bidding process or in the 
Contract execution.

........................................................................................................................................................................
Type No Response Required
Basis of Price Proposal Solicitation Step - Price

This Price Proposal shall serve as the CCL as defined in the Supplementary Conditions.

........................................................................................................................................................................
Type No Response Required
Proposer will complete the Work in accordance with the Proposal Documents.

........................................................................................................................................................................
Type No Response Required
 The basis of the Price Proposal will be considered irregular and maybe rejected if HRSD determines that 
any of the items are significantly unbalanced to the potential detriment of HRSD. 

........................................................................................................................................................................
Type No Response Required
The cost of alternates will not be included in the CCL during the selection process and will not be 
reflected in the evaluation of the Price Proposal.

........................................................................................................................................................................
Type No Response Required
Time of Completion Solicitation Step - Price

Proposer agrees that the Work will be substantially completed and ready for final payment in accordance 
of Paragraph 14.06 of the General Conditions on or before the dates or within the number calendar days 
indicated in the Agreement.

........................................................................................................................................................................
Type No Response Required
Proposer accepts the provisions of the Agreement as to liquidated damages in the event of failure to 
complete the Work within the Contract Times.

........................................................................................................................................................................
Type No Response Required
Project Funding Solicitation Step - Price

Proposer needs to verify and confirm that they are utilizing the latest Davis Bacon Wage Rates prior to 
submitting the CCL.

........................................................................................................................................................................
Circle one from the response values below:

No 
Yes 

Design-Builder Acknowledgements Solicitation Step - Price
Design-Builder agrees, if this Price Proposal is accepted and the Design-Builder is selected to enter into an
Agreement with HRSD in the form included in the Request for Proposals, subject to modification after 
negotiation.

........................................................................................................................................................................
Circle one from the response values below:

No 
Yes 

Design-Builder's Certification Solicitation Step - Price
By the submission of this online proposal, the Design-Builder is duly authorized to bind the company and 
is familiar with all requirements detailed in the Proposal Documents.

........................................................................................................................................................................
Circle one from the response values below:

No 
Yes 

Alternates Solicitation Step - Price
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Alternates Solicitation Step - Price
Design-Builder has attached document addressing Owner requested and/or Design-Builder proposed 
alternates.

........................................................................................................................................................................
Circle one from the response values below:

No 
Yes 

1.4 Attachments
Name Data Type Description
JR SWIFT Facility & JRTP 
Advanced NRI Agreement 
for Transfer of Digital Model
Fi

File Agreement for Transfer of Digital Model Files

Baseline GHG Assessment 
Carbon Footprint Tool

File Baseline GHG Assessment Carbon Footprint 
Tool

Addendum #1 File Updates to the RFP - Proprietary Meeting 
Minutes due date (match RFQ language) and 
Interviews are now virtual.

Addendum #2: Attachment 
A 

File BODR Sections 2.4.4.1 Background and 
Treatment Objections and 2.4.4.2 Design Criteria

Addendum #2: Attachment B File James River Treatment Plant Dominion Power 
Billing Information 

Addendum #2: Attachment C File Basis of Design Drawings
Addendum #2: Attachment 
D

File James River Treatment Plant I/O list for existing 
DCU-1 

Addendum #2: Attachment E File Existing James River Treatment Plant arc flash 
study 

Addendum #2: Attachment F File James River Treatment Plant list of predefined 
two-digit UP designations for the entire project 

Addendum #5 File Miscellaneous updates to Volume 1 and 2.
Addendum #6 File Updates to the RFP including Receipt of 

Technical Proposals date has been changed. Also,
the Note section in ERP was updated. 

JR SWIFT Facility & JRTP 
Advanced NRI Volume 3 of 
3

File Volume 3 of 3

Addendum #2: Attachment 
G

File F&R CPT-03 output 

Addendum #2: Attachment 
H 

File F&R CPT-01 output

Addendum #2: Attachment I File F&R CPT-02 output 
Addendum #2: Attachment J File X0110-DWG.R1 F&R Drawing No. 2 update 
Addendum #2 File Miscellaneous updates to Volumes 2 & 3 and 

Clarifications
Addendum #2: Attachment 
K 

File PMI Survey – Geotech Relocation markup 

Addendum #2: Attachment L File On-Plant recharge Well electrical loads 
Addendum #2: Attachment 
M 

File JRTP SWIFT electrical load list 

Addendum #2: Attachment 
N 

File Off-plant recharge well electrical loads 

Addendum #2: Attachment 
O 

File JRTP total plant electrical load calculation 

Addendum 3 File Miscellaneous updates to Volumes 1, 2, and 3.
Addendum #3: Attachment 
H 

File Reference Document 33
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Name Data Type Description
Addendum #3: Attachment I File Riverview Farm Park topographic survey 

information 
JR SWIFT Facility JRTP 
Advanced NRI - Price 
Proposal Form

File Price Proposal Form

JR SWIFT Facility & JRTP 
Advanced NRI Volume 2 of 
3

File Volume 2 of 3

Addendum #4 File Miscellaneous updates to Volumes 1, 2, and 3.
Addednum #4: Attachment 
A

File Drawing I1500, Figures 2-1 and 2-2

Addendum #3: Attachment 
A 

File Figure 01 50 00-3 Proposed Location of 
Laydown and Staging on City Property 

Addendum #3: Attachment B File Section 01 31 13 Project Coordination 
Addendum #3: Attachment C File Appendix J JRTP Effluent Data Summary
Addendum #3: Attachment 
D

File Basis of Design Drawings 

Addendum #3: Attachment E File Reference Document 1
Addendum #3: Attachment F File Reference Document 22
Addendum #3: Attachment 
G 

File Reference Document 32

JR SWIFT Facility & JRTP 
Advanced NRI Volume 1 of 
3

File Volume 1 of 3
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2 Price Schedule

2.1 Line Information

Retainage
Retainage Attributes Negotiable
Maximum Retainage Amount No
Retainage Rate (%) No

Line Item, Rev Target 
Quantity 
(N/A)

Unit Unit Price Amount Promised Date

1 GN016360: A. 
Design Services
2 GN016360: B. 
Builder Support During
Design
3 GN016360: C. 
Engineering Services 
During Construction
4 GN016360: D. 
General Requirements, 
Bonds, Insurance, 
Mobilization, 
Demobilization
5 GN016360: E. 
Construction
6 GN016360: F. 
Overhead and Profit
7 GN016360: G. 
Allowance - Chemical 
Purchase for Process 
Startup (Enter 
$100,000)
8 JR013400: A. Design
Services
9 JR013400: B. Builder
Support During Design
10 JR013400: C. 
Engineering Services 
During Construction
11 JR013400: D. 
General Requirements, 
Bonds, Insurance, 
Mobilization, 
Demobilization
12 JR013400: E. 
Construction
13 JR013400: F. 
Administration and 
Maintenance Building 
Construction
14 JR013400: G. 
Overhead and Profit
15 JR013400: H. 
Allowance - Chemical 
Purchase for Process 
Startup (Enter 
$100,000)
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2.2 Line Details

2.2.1 Line 1 GN016360: A. Design Services
Need-By Date Not Specified NIGP Code 

(CURRENCY_COD
E=USD)

Not Specified

Ship-To Address Eng
1434 Air Rail Avenue
Virginia Beach, VA 
23455
United States

Note Not Specified

2.2.2 Line 2 GN016360: B. Builder Support During Design
Need-By Date Not Specified NIGP Code 

(CURRENCY_COD
E=USD)

Not Specified

Ship-To Address Design-Const SWIFT
1434 Air Rail Avenue
Virginia Beach, VA 
23455
United States

Note Not Specified

2.2.3 Line 3 GN016360: C. Engineering Services During Construction
Need-By Date Not Specified NIGP Code 

(CURRENCY_COD
E=USD)

Not Specified

Ship-To Address Design-Const SWIFT
1434 Air Rail Avenue
Virginia Beach, VA 
23455
United States

Note Not Specified

2.2.4 Line 4 GN016360: D. General Requirements, Bonds, Insurance, Mobilization, Demobilization
Need-By Date Not Specified NIGP Code 

(CURRENCY_COD
E=USD)

Not Specified

Ship-To Address Design-Const SWIFT
1434 Air Rail Avenue
Virginia Beach, VA 
23455
United States

Note Not Specified
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2.2.5 Line 5 GN016360: E. Construction
Need-By Date Not Specified NIGP Code 

(CURRENCY_COD
E=USD)

Not Specified

Ship-To Address Design-Const SWIFT
1434 Air Rail Avenue
Virginia Beach, VA 
23455
United States

Note Exclusive of GN016360 'G'.

2.2.6 Line 6 GN016360: F. Overhead and Profit
Need-By Date Not Specified NIGP Code 

(CURRENCY_COD
E=USD)

Not Specified

Ship-To Address Design-Const SWIFT
1434 Air Rail Avenue
Virginia Beach, VA 
23455
United States

Note Not Specified

2.2.7 Line 7 GN016360: G. Allowance - Chemical Purchase for Process Startup (Enter $100,000)
Need-By Date Not Specified NIGP Code 

(CURRENCY_COD
E=USD)

Not Specified

Ship-To Address Design-Const SWIFT
1434 Air Rail Avenue
Virginia Beach, VA 
23455
United States

Note Not Specified

2.2.8 Line 8 JR013400: A. Design Services
Need-By Date Not Specified NIGP Code 

(CURRENCY_COD
E=USD)

Not Specified

Ship-To Address Design-Const SWIFT
1434 Air Rail Avenue
Virginia Beach, VA 
23455
United States

Note Not Specified
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2.2.9 Line 9 JR013400: B. Builder Support During Design
Need-By Date Not Specified NIGP Code 

(CURRENCY_COD
E=USD)

Not Specified

Ship-To Address Design-Const SWIFT
1434 Air Rail Avenue
Virginia Beach, VA 
23455
United States

Note Not Specified

2.2.10 Line 10 JR013400: C. Engineering Services During Construction
Need-By Date Not Specified NIGP Code 

(CURRENCY_COD
E=USD)

Not Specified

Ship-To Address Design-Const SWIFT
1434 Air Rail Avenue
Virginia Beach, VA 
23455
United States

Note Not Specified

2.2.11 Line 11 JR013400: D. General Requirements, Bonds, Insurance, Mobilization, Demobilization
Need-By Date Not Specified NIGP Code 

(CURRENCY_COD
E=USD)

Not Specified

Ship-To Address Design-Const SWIFT
1434 Air Rail Avenue
Virginia Beach, VA 
23455
United States

Note Not Specified

2.2.12 Line 12 JR013400: E. Construction
Need-By Date Not Specified NIGP Code 

(CURRENCY_COD
E=USD)

Not Specified

Ship-To Address Design-Const SWIFT
1434 Air Rail Avenue
Virginia Beach, VA 
23455
United States

Note Exclusive of JR013400 'F' and JR013400 'H".
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2.2.13 Line 13 JR013400: F. Administration and Maintenance Building Construction
Need-By Date Not Specified NIGP Code 

(CURRENCY_COD
E=USD)

Not Specified

Ship-To Address Design-Const SWIFT
1434 Air Rail Avenue
Virginia Beach, VA 
23455
United States

Note Inclusive of any Work within and attached to the structure; do not include site 
work.

2.2.14 Line 14 JR013400: G. Overhead and Profit
Need-By Date Not Specified NIGP Code 

(CURRENCY_COD
E=USD)

Not Specified

Ship-To Address Design-Const SWIFT
1434 Air Rail Avenue
Virginia Beach, VA 
23455
United States

Note Not Specified

2.2.15 Line 15 JR013400: H. Allowance - Chemical Purchase for Process Startup (Enter $100,000)
Need-By Date Not Specified NIGP Code 

(CURRENCY_COD
E=USD)

Not Specified

Ship-To Address Design-Const SWIFT
1434 Air Rail Avenue
Virginia Beach, VA 
23455
United States

Note Not Specified
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